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TOWN OF UNION 2020.013.001
NEW STANDBY GENERATOR

Town of Union
Pump Station, Oakdale Road,
Johnson City, NY 13790
Invitation to Bidders

NOTICE OF SOLICITATION OF GENERAL CONTRACTORS FOR -
Town of Union, Pump Station, Oakdale Road, Johnson City, NY 13790

Sealed bids for the Town of Union New Standby Generator will be received until Tuesday October
13, 10:00 am local time. Deliver Town of Union Bid Proposals to: Town Clerk, Town of Union, 3111
East Main Street, Endwell NY, 13760. A summary of the bids received will be available to the public
the following week upon request. Each bid must be prepared and submitted in accordance with the
Bidding and Contract Documents and must be accompanied by references of similar projects and a
Bid Security in the form of a Certified Check, Bid Bond or Bank Check in the amount of (10%) ten
percent of the bid amount. Bidders must have a minimum of 5 years successful experience in
completion of similar projects.

The successful bidder will be required to furnish a Maintenance Bond acceptable to the Town of
Union.

“Effective September 27, 2020 Bid Documents may be ordered or purchased from The Town of Union
Clerk, Town of Union, 3111 East Main Street, Endwell NY, 13760. Deposit in the amount of $50.00
for each set of drawings and specifications. Online access will be provided to all registered bidders
and suppliers.

A mandatory Pre-Bid meeting will be held on-site on Thursday October 15t, 2020, at 10:00am.
Attendees are asked to take all appropriate safety measures during this meeting given the current
epidemic. (6ft min. social distancing, masks, etc.).

The completion date for this project is 180 Days after the Bidder receives a “notice to proceed with
construction” from the Town of Union representative or by October 13", 2020, whichever is first. This
assumes a winter shutdown. Bidders must be properly licensed under the laws governing their
respective trades and be able to obtain insurance and bonds required for the Work. Insurance in a
form acceptable to Owner will be required of the successful Bidder. See documents for minimum
limits.
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TOWN OF UNION 2020.013.001
NEW STANDBY GENERATOR

DOCUMENT 001116 — INSTRUCTIONS TO BIDDERS
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PROJECT INFORMATION

Notice to Bidders: Bidders may submit bids for project as described in this Document. Submit
bids according to the Instructions to Bidders.

Project Identification: 2020.013.001 New Standby Generator.

1. Project Location: Oakdale Road, Johnson City, NY.

Owner: Town of Union.

1. Owner's Representative: Mr Daniel Schofield.

Architect: Delta Engineers, Architects, Land Surveyors, and Landscape Architects, DPC.

Project Description: Project consists of replacement of existing standby generator with new
stand alone frame and new generator.

Construction Contract: Bids will be received for the following Work:
1. General Contract (all trades).

Owner will receive sealed lump sum bids until the bid time and date at the location given below.
Owner will consider bids prepared in compliance with the Instructions to Bidders issued by
Owner, and delivered as follows:

1.  Bid Date: Tuesday October 13", 2020.
2. Bid Time: 10:00a.m. local time.
3. Location: Town Clerk, 3111 East Main Street, Endwell, New York.

Bids will be thereafter publicly opened and read aloud.

BID SECURITY

Bid security shall be submitted with each bid in the amount of 10 percent of the bid amount
payable without condition to the owner as a guaranty that the bidder, if awarded the
contract, will execute the Agreement. No bids may be withdrawn for a period of 30 days
after opening of bids.

The contract will be awarded to the lowest responsible bidder whose proposal complies with the
requirements of the contract documents. An informal or irregular proposal may be rejected.
The Owner reserves the right to waive any informality, to reject any or all proposals, or to
accept the proposal which will best serve the public interest.

INSTRUCTIONS TO BIDDERS 001116 -1



TOWN OF UNION 2020.013.001

NEW STANDBY GENERATOR
1.3 PREBID MEETING

A.  Prebid Meeting: See Document 002513 "Prebid Meetings."
1.4 DOCUMENTS

A.  Printed Procurement and Contracting Documents: Obtain after 9-27-2020, by contacting Town
Clerk, Town of Union. Documents will be provided to prime bidders only; only complete sets
of documents will be issued.

1. Deposit: $50.00.

B.  Online Procurement and Contracting Documents: Obtain access after 9-27-2020, by contacting
Town Clerk, Town of Union. Online access will be provided to all registered bidders and
suppliers.

15 TIME OF COMPLETION

A.  Successful bidder shall begin the Work on receipt of the Notice to Proceed and shall complete
the Work within the Contract Time.

1.6 BIDDER'S QUALIFICATIONS & BID REQUIREMENTS

A.  Bidders must be prequalified by Owner. Prequalification forms are available on Owner's Web
site at.

B.  Bidders must be properly licensed under the laws governing their respective trades and be able
to obtain insurance and bonds required for the Work.

C.  The Town of Union is exempt from payment of Federal, State, and Local Taxes and from
payment of Sales and Compensating Use Taxes of the State of New York and of Cities and
Counties on all materials and supplies sold to the Town of Union. These taxes ARE NOT to be
included in bids.

D.  Sealed proposals shall be submitted in accordance to the Notice to Bidders. Proposals shall be
hand or typewritten in black ink on the form furnished and shall be enclosed in a sealed
envelope endorsed with the name of the bidder and the name of the contract. The bidder shall
not change the wording of the proposal, any explanatory matter which the bidder may wish to
submit shall be in the form of a separate letter accompanying the proposal.

E. Bidders shall make a personal examination of the site of the work, the drawings and
specifications, and the other contract documents, and shall inform themselves by such means as
they prefer as to the difficulties to be experienced in fulfilling the contract, before submitting
their bids.

F. Any explanation desired by bidders regarding the meaning or interpretation of the drawings and

specifications must be requested in writing and with sufficient time allowed for a reply to reach
them before the submission of their bids. Oral explanations given before the award of the
contract will not be binding. Any interpretation made will be in the form of an addendum to the
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TOWN OF UNION 2020.013.001
NEW STANDBY GENERATOR

drawings or specifications and will be furnished to all bidders and its receipt by the bidder shall
be acknowledged. Failure of any bidder to receive any such addendum or interpretation shall
not relieve any bidder from any obligation under his bid as submitted. All addenda so issued
shall become a part of the contract documents.

G.  The attention of the bidders is particularly called to the requirements of the contract documents
concerning conditions of employment to be observed, the prevention of discrimination in
employment, the minimum wage rates to be paid for the work performed under this contract,
and statement of non-collusion in the proposal.

H.  Every contractor and sub-contractor is required by Article 8, Section 220 (3-a) of the New York
State Labor Law, to comply with specific requirements for signs at public work locations.

I Every Contractor and sub-contractor is required by Article 8, Section 220 of the New York
State Labor Law, to submit to the Town of Union Engineering Department within thirty (30)
days after issuance of its first payroll, and every thirty days thereafter, a transcript of the
original payroll record, as provided by this article, subscribed and affirmed as true under
penalties of perjury.

J. Every contractor and sub-contractor is required by 16 NYCRR Part 753 to call Dig Safely New
York for stakeout request at least two working days before any excavation starts.

K.  Every contractor is required to submit liability insurance, performance bond, and payment bond
in the amount of the contract before the start of the project. A maintenance bond is required at
the end of the project for the total project cost in a form acceptable to the Town of Union.

L. Every Contractor and sub-contractor, awarded a contract, shall submit valid NYS Worker’s
Compensation form WC/DB-100 or WC/DB-101. To be valid, these forms must be certified by
the NYS Worker’s Compensation Board.

M.  The attention of bidders is particularly called to the requirements of the General Conditions of
the contract concerning safety, insurance and indemnity.

N.  The amount specified in the Agreement will be retained by the Owner for one (1) year to
guarantee the correction of faulty materials and workmanship during the guaranty period.

O.  Bidders will be required to comply with the President's Executive Orders No. 10925, No. 11114
and No. 11246.

END OF DOCUMENT 001113
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TOWN OF UNION 2020.013.001
NEW STANDBY GENERATOR

DOCUMENT 002513 - PREBID MEETINGS

1.1 PREBID MEETING
A.  Owner will conduct a Prebid meeting as indicated below:

1. Meeting Date: Thursday October 1%, 2020
2. Meeting Time: 10:00 a.m. local time.
3. Location: Project site. Pump Station, Oakdale Road, Johnson City, NY.

B. Attendance:

1. Prime Bidders: Attendance at Prebid meeting is recommended.

2. Subcontractors: Attendance at Prebid meeting is recommended.

3. Notice: Bids will only be accepted from prime bidders represented on Prebid Meeting
sign-in sheet.

C.  Agenda: Prebid meeting agenda will include review of topics that may affect proper preparation
and submittal of bids, including the following:

1. Procurement and Contracting Requirements:
a. Advertisement for Bids.
b. Instructions to Bidders.
C. Bidder Qualifications.
d. Bonding.
e. Insurance.
f. Bid Security.
g. Bid Form and Attachments.
h. Bid Submittal Requirements.
1. Bid Submittal Checklist.
J- Notice of Award.
2. Communication during Bidding Period:
a. Obtaining documents.
b. Access to Project Web site.
c. Bidder's Requests for Information.
d. Bidder's Substitution Request/Prior Approval Request.
e. Addenda.
3. Contracting Requirements:
a. Agreement.
b. The General Conditions.
c. The Supplementary Conditions.
d. Other Owner requirements.
4. Construction Documents:
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TOWN OF UNION 2020.013.001
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a. Scopes of Work.

b. Temporary Facilities.

C. Use of Site.

d. Work Restrictions.

e. Alternates, Allowances, and Unit Prices.

f. Substitutions following award.
5. Schedule:

a. Project Schedule.

b. Contract Time.

C. Liquidated Damages.

d. Other Bidder Questions.

6. Site/facility visit or walkthrough.
7. Post-Meeting Addendum.

D.  Minutes: Entity responsible for conducting meeting will record and distribute meeting minutes
to attendees. Minutes of meeting are issued as Available Information and do not constitute a
modification to the Procurement and Contracting Documents. Modifications to the Procurement
and Contracting Documents are issued by written Addendum only.

1. Sign-in Sheet: Minutes will include list of meeting attendees.

2. List of Planholders: Minutes will include list of planholders.

END OF DOCUMENT 002513
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DOCUMENT 004113 - BID FORM - STIPULATED SUM (SINGLE-PRIME CONTRACT)
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BID INFORMATION

Bidder:

Project Name: Town of Union Standby Generator.

Project Location: Oakdale Road, Johnson City, NY.

Owner: Town of Union.

Architect: Delta Engineers, Architects, Land Surveyors & Landscape Architects, DPC.

Architect Project Number: 2020.013.001.

CERTIFICATIONS AND BASE BID

Base Bid, Single-Prime (All Trades) Contract: The undersigned Bidder, having carefully
examined the Procurement and Contracting Requirements, Conditions of the Contract,
Drawings, Specifications, and all subsequent Addenda, as prepared by Delta Engineers,
Architects, Land Surveyors & Landscape Architects, DPC; and Architect's consultants, having
visited the site, and being familiar with all conditions and requirements of the Work, hereby
agrees to furnish all material, labor, equipment and services, including all scheduled allowances,
necessary to complete the construction of the above-named project, according to the
requirements of the Procurement and Contracting Documents, for the stipulated sum of:

1. Dollars ($ ).

BID GUARANTEE

The undersigned Bidder agrees to execute a contract for this Work in the above amount and to
furnish surety as specified within 10 days after a written Notice of Award, if offered within 60
days after receipt of bids, and on failure to do so agrees to forfeit to Owner the attached cash,
cashier's check, certified check, U.S. money order, or bid bond, as liquidated damages for such
failure, in the following amount constituting five percent (10%) of the Base Bid amount above:

1. Dollars ($ ).

SUBCONTRACTORS AND SUPPLIERS
The following companies shall execute subcontracts for the portions of the Work indicated:

1. General Construction Work:

BID FORM - STIPULATED SUM (SINGLE-PRIME CONTRACT) 004113 -1
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Site Work:
Plumbing Work:
Mech./HVAC Work:
Electrical Work:

gagbrw

15 TIME OF COMPLETION

A.  The undersigned Bidder proposes and agrees hereby to commence the Work of the Contract
Documents on a date specified in a written Notice to Proceed to be issued by Architect and shall
fully complete the Work within 180 calendar days.

1.6 ACKNOWLEDGMENT OF ADDENDA

A.  The undersigned Bidder acknowledges receipt of and use of the following Addenda in the
preparation of this Bid:

Addendum No. 1, dated
Addendum No. 2, dated
Addendum No. 3, dated
Addendum No. 4, dated

el NS>

1.7 CONTRACTOR'S LICENSE
A.  The undersigned further states that it is a duly licensed contractor, for the type of work

proposed, in New York State, and that all fees, permits, etc., pursuant to submitting this
proposal have been paid in full.

1.8 SUBMISSION OF BID

A.  Respectfully submitted this __ day of , 2020.

B.  Submitted By: (Name of bidding firm or corporation).
C.  Authorized Signature: (Handwritten signature).
D. Signed By: (Type or print name).

E.  Title: (Owner/Partner/President/Vice President).
F. Witnessed By: (Handwritten signature).
G.  Attest: (Handwritten signature).

H. By: (Type or print name).

I Title: (Corporate Secretary or Assistant Secretary).

J. Street Address:

BID FORM - STIPULATED SUM (SINGLE-PRIME CONTRACT) 004113 -2
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K.  City, State, Zip:

L. Phone:

M.  License No.:

N.  Federal ID No.: (Affix Corporate Seal Here).

END OF DOCUMENT 004113
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ARTICLE 11 INSURANCE AND BONDS

§ 11.1 Contractor's Liability Insurance

§ 11.1.1 The Contractor shall purchase from and maintain in a company or companies lawfully authorized to do
business in the jurisdiction in which the Project is located such insurance as will protect the Contractor from claims
set forth below which may arise out of or result from the Contractor's operations and completed operations under the
Contract and for which the Contractor may be legally liable, whether such operations be by the Contractor or by a
Subcontractor or by anyone directly or indirectly employed by any of them, or by anyone for whose acts any of them
may be liable, including private entities performing Work at the site and exempt from the coverage on account of
number of employees or occupation, which entities shall remain voluntary compensation coverage at the same limits
specified for mandatory coverage for the duration of the Project, or persons or entities excluded by statue , but
required by the Contract Documents to provide the insurance.

1

2

in b

%

Claims under workers' compensation, disability benefit and other similar employee benefit acts
which are applicable to the Work to be performed,

Claims for damages because of bodily injury, occupational sickness or disease, or death of the
Contractor's employees;

Claims for damages because of bodily injury, sickness or disease, or death of any person other than
the Contractor's employees;

Claims for damages insured by usual personal injury liability coverage;

Claims for damages, other than to the Work itself, because of injury to or destruction of tangible
property, including loss of use resulting therefrom;

Claims for damages because of bodily injury, death of a person or property damage arising out of
ownership, maintenance or use of a motor vehicle; and

Claims for bodily injury or property damage arising out of completed operations; and

Claims involving contractual liability insurance applicable to the Contractor's obligations under
Section 3.18.

Insurance Requirements
Contractor agrees to procure and maintain the following insurance, as specified below, in full force and effect
without interruption from date of commencement of the Work until final payment or completion of all warranty
work performed after final payment, whichever occurs later, and to fully comply with all additional
requirements and conditions set forth hereafter as follows:

a)

The insurance required herein shall be submitted on the ACORD FORM 25-S Certificate of
Insurance, and shall be written for not less than the following minimum amounts or greater if required
by law, except that if Contractor procures any policy limits greater than the amounts required herein,
then the higher limits shall apply as though stated and required herein. At the same time as the ACORD
form is submitted, the Contractor must also submit valid proof of endorsements for additional insureds,
and submit a waiver of subrogation.

Workers' Compensation and As required by statute.
Employer's Liability Insurance No exclusions for
partners, proprietors or executive officers.

Comprehensive Automobile $1 million combined single limit for owned,
Liability (including owned, non- hired and borrowed and non-owned motor
owned, leased and hired vehicles.

automobiles).




Commercial General Liability:

(Insurance for liability due to
personal injury, bodily injury or
property damage sustained or
alleged to have been sustained by

any person):

a) General Aggregate $2,000,000

b) Each Occurrence $1,000,000

c) Personal and Advertising Injury $1,000,000

d) Products and Completed $2,000,000

Operations Aggregate

e) Fire Damage Legal Liability $ 50,000

fl Medical Expense $ 5,000

Excess Liability $5,000,000
Each occurrence and aggregate.
On a "Follow Form basis"

Owner Contractor Protective Liability (OCP) $1,000,000 each occurrence
$2,000,000 aggregate
Owner as named insured

Certificate Holder:

b)

d)

Town of Union, -

The Commercial General Liability General Aggregate shall apply on a "per project" basis. There
shall be no exclusions for explosion, collapse and underground operations ("XCU")

All required policies and coverages shall be written on an occurrence basis, as claims-made
coverage is not acceptable.

Additional Insured coverage: The Comprehensive Automobile Liability policy, Commercial
General Liability ("CGL") policy, and Excess Liability policy, specified above, shall each:

Include the Town of Union; Architects & Engineers, and
as additional insureds on a primary and non-contributory basis for the
Columbia Drive Reconstruction.

A) With respect to the Comprehensive Automobile Liability policy, ISO
endorsement CA 20 48 02 99 shall be substituted in lieu of CG 20 10 11 85 or
its approved equivalent, and

B) With respect to the Excess Liability policy, additional insured status may be
provided through a "follow-form" approved by the Owner and Architect, in lieu
of CG 20 10 11 85 or its approved equivalent when the latter is not made available
by the insurer, such that the required additional insured coverage will follow the
form of the CGL policy and the Comprehensive Automobile Liability Policy; and

O) The Additional Insured Endorsement or policy language granting the required
Additional Insured status must be attached to the Certificate of Insurance.

Provide that such insurance is primary insurance with regard to the interests of the




g)

h)

)

k)

additional insureds and that any other insurance maintained by the additional insureds is
excess.

All insurance required herein must be with insurers licensed to conduct business in New York State
and acceptable to the Owner. In addition, each insurance policy naming the Architect and the Owner
as additional insured shall be a policy from an insurer with an A.M. Best "Secure" rating, meaning a
rating from A- to AA*, or better.

Prior to commencing any work or any services required under this Agreement, Contractor shall
provide certificates of insurance on approved form to the Owner and Architect, evidencing that
Contractor has procured the insurance policies and coverages required herein. Each certificate of
insurance must state that coverage will not be altered, canceled or allowed to expire without thirty
(30) days prior written notice, by mail, to the Owner and Architect, except that the period of prior
written notice shall be reduced from thirty (30) days to ten (10) days for any cancellation due to non-
payment of premium. Whenever a policy of insurance names or is required to name the Owner and/or
Architect as additional insureds, the certificate of insurance that the Contractor must provide for each
such policy shall also include a copy of the required endorsement granting additional insured status.

The Contractor agrees to indemnify the Owner and Architect for all deductibles or self-insured
retentions applicable to any insurance policy required herein to name them as additional insured.

The Contractor agrees that before it utilizes a Subcontractor to perform any part of the work or
services required under this Agreement, Contractor will require each such Subcontractor to procure
equivalent insurance coverages and limits for the protection of the Subcontractor, Owner and
Architect, including but not limited to the additional insured coverage for Owner and Architect,
described more fully above. Subcontractor and Contractor will both be equally responsible for
providing the required evidence of insurance coverage to the Architect.

The Contractor acknowledges that failure to secure the above-specified insurance constitutes a
material breach of this Agreement and subjects Contractor to liability for damages and all other legal
remedies available to the Owner and/or Architect. Contractor further acknowledges that procurement
of the insurance coverage and limits required herein shall not limit the extent of the Contractor's other
responsibilities and liabilities specified within this Agreement or by law. Contractor authorizes Owner
and/or Architect to withhold payments without interest, late fee or any other penalty accruing, until
the latter has received current and acceptable certificates of insurance and endorsements evidencing
insurance as required herein.

Contractor shall fully cooperate at all times with any effort by Owner or Architect to audit compliance
with these insurance requirements, including but not limited to the Contractor authorizing Owner
and/or Architect, in writing to obtain certified copies of the insurance policies procured or maintained
by the Contractor in relation to this Agreement. Failure of the Contractor to provide any such required
authorization within seven (7) business days of receiving a written request for same from the Owner,
the Owner's Town Attorney, or the Architect, shall subject the Contractor to liquidated damages,
payable solely to the Owner, in the amount of $1,000 per each calendar day thereafter that Contractor
fails to comply with any such request.

Owner's Protective Liability Insurance (OCP): The Owner will require the Contractor to procure
and maintain at Contractor's own expense until final completion of the work covered by the Contract,
and any extensions thereof, Owner's and Contractor's Protective Liability Coverage




issued to and naming the Owner, Architect, and Construction Manager and covering the liability for
damages imposed by law upon the Owner, Architect, and Construction Manager with respect to all
operations under the agreement by the Contractors or its Subcontractors, including omissions and
supervisory acts of the Owner, Architect, and Construction Manager. Such policy shall be delivered
to the Owner, Architect, and Construction Manager no later than fifteen (15) days of awarding of the
Contract.

1) Asbestos/Lead Abatement Insurance: If the Contractor's work on this project involves
handling or disturbance of asbestos or other hazardous materials, the Contractor shall provide bodily
injury and property damage liability insurance applicable to this hazard at limits of not less than the
following:

If covered by this contractor's umbrella/excess policy:
General Aggregate $1,000,000.00
Each Occurrence or Incident $1,000,000.00

If NOT covered by this contractor's umbrella/excess policy:
General Aggregate $6,000,000.00
Each Occurrence or Incident $6,000,000.00

If written on a "Claims-Made" basis, and a retroactive date is used, the retroactive date must pre-
date the execution of the contract.

If automobiles are to be used for transporting hazardous materials, the Contractor shall provide
pollution liability broadened coverage (ISO endorsement CA 9948) as well as proof of MCS 90.

Workers' Compensation Requirements Under WCL §57:

To comply with coverage provisions of the Workers' Compensation Law, businesses must:

A) be legally exempt from obtaining workers' compensation insurance coverage; or
B) obtain such coverage from insurance carriers; or
O) be self-insured or participate in an authorized group self-insurance plan.

To assist State and municipal entities in enforcing Section 57 of the Workers' Compensation Law, businesses
requesting permits or seeking to enter into contracts MUST provide One of the following forms to the government
entity issuing the permit or entering into a contract:

A) WC/DB-100, Affidavit for New York Entities and any out of state entities with no employees, that New
York State Workers' Compensation and/or disability benefits insurance coverage is not required; OR

WC/DB-101, Affidavit that an Out-of-State or foreign employer working in New York State does not
require specific New York State Workers' Compensation and/or disability benefits insurance coverages;
OR

(Affidavits must be stamped as received by the NYS Workers Compensation Board)

Forms WC/DB-100 and WC/DB-101 are available on the Board's website, www.wcb.state.ny.us, under the
heading "Common Forms online." They may also be obtained by writing or visiting any District Office of the
Workers' Compensation Board.




B) C-105.2 — Certificate of Workers' Compensation Insurance (the business' insurance carrier will send this
form to the government entity upon request) Please Note: The State Insurance fund provides its own version
of this form, the U-26.3; OR

O) SI-12 — Certificate of Workers' Compensation Self Insurance (the business calls the Board's Self-Insurance
Office at 518-402-0247), or GSI-105.2 — Certificate of Participation in Workers' Compensation Group Self
Insurance (the business' Group Self Insurance Administrator will send this form to the government entity
upon request).

Disability Benefits Requirements under WCL §220 SUBD 8:

To comply with coverage provisions of the Disability Benefits Law, businesses may:

A) be legally exempt from obtaining disability benefits insurance coverage; or
B) obtain such coverage from insurance carriers; or
O be self-insured.

Accordingly, to assist State and municipal entities in enforcing Section 220 Subd. 8 of the Disability Benefits Law,
businesses requesting permits or seeking to enter into contracts MUST provide One of the following forms to the
entity issuing the permit or entering into a contract:

A) WC/DB-100, Affidavit for New York Entities and any out of State entities with no employees, that New
York State Workers' Compensation and/or Disability Benefits Insurance Coverage is not required; OR
WC/DB-101, Affidavit that an Out-Of-State or Foreign Employer working in New York State does not
require specific New York Workers' Compensation and/or Disability Benefits Insurance coverage; OR
(Affidavits must be stamped as received by the NYS Workers' Compensation Board)

Forms WC/DB-100 and WC/DB-101 are available on the Board's website, www.wcb.state.ny.us, under the
heading "Common Forms Online". They may also be obtained by writing or visiting any District Office of

the Workers' Compensation Board.

B) Either the DB-120.1 — Certificate of Disability Benefits Insurance OR the DB-820/829
Certificate/Cancellation of Insurance (the business' insurance carrier will send one of these forms to the
government entity upon request); OR

O) DB-155 — Certificate of Disability Benefits Self-Insurance (the business calls the Board's Self Insurance
Office at 518-402-0247).

§ 11.1.2 The insurance required by Section 11.1.1 shall be written for not less than limits of liability specified in
the Contract Documents or required by law, whichever coverage is greater. Coverages, whether written on an
occurrence or claims-made basis, shall be maintained without interruption from the date of commencement of the
Work until the date of final payment and termination of any coverage required to be maintained after final payment
and, with respect to the Contractor's completed operations coverage, until the expiration of the period for
correction of Work or for such other period for maintenance of completed operations coverage as specified in the
Contract Documents.

§ 11.1.3 Certificates of insurance acceptable to the Owner shall be submitted to the Construction Manager for
transmittal to the Owner with a copy to the Architect prior to commencement of the Work and thereafter upon
renewal or replacement of each required policy of insurance. These certificates and the insurance policies required
by this Section 11.1 shall contain a provision that coverages afforded under the policies will not be canceled or
allowed to expire until at least 30 days' prior written notice has been given to the Owner. An additional certificate
evidencing continuation of liability coverage, including coverage for completed operations, shall be submitted with
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the final Application for Payment as required by Section 9.10.2 and thereafter upon renewal or replacement of such
coverage until the expiration of the time required by Section 11.1.2. Information concerning reduction of coverage
shall be furnished by the Contractor with reasonable promptness.

§ 11.1.4 The Contractor shall cause the commercial liability coverage required by the Contract Documents to
include (1 ) the Construction Manager, the Construction Manager's consultants, the Owner, the Architect, and the
Architect's consultants as additional insureds for claims caused in whole or in part by the Contractor's negligent acts
or omissions during the Contractor's operations; and (2) the Owner as an additional insured for claims caused in
whole or in part by the Contractor's negligent acts or omissions during the Contractor's completed operations.

§ 11.2 Owner's Liability Insurance
The Owner shall be responsible for purchasing and maintaining the Owner's usual liability insurance.

§ 11.3 Property Insurance

8§ 11.3.1 The Owner has an existing Property Insurance policy, with a company lawfully authorized to do business in
the jurisdiction in which the Project is located. Such property insurance will continue to be maintained throughout the
course of construction., This insurance shall include interests of the Owner, the Contractor, Subcontractors and Sub-
subcontractors in the Project.

8§ 11.3.1.1 Property insurance is on a Special Form (ISO #CP 1030) or equivalent plus Ordinance or Law (ISO
#CP 0405 & CP0010) policy form and shall include, without limitation, insurance against the perils of fire (with
extended coverage) and physical loss or damage including, without duplication of coverage, theft, vandalism,
malicious mischief, collapse, windstorm, falsework, testing and startup, temporary buildings and debris removal
including demolition occasioned by enforcement of any applicable legal requirements, and shall cover reasonable
compensation for the Architect's, Contractor's, and Construction Manager's services and expenses required as a
result of such insured loss.

8§ 11.3.1.2 If the property insurance requires deductibles, the Owner shall pay costs not covered because of
such deductibles.

§ 11.3.1.3 The Contractor shall provide insurance coverage for portions of the Work stored off the site after

written approval of the Owner at the value established in the approval, and also for portions of Work in transit

8§ 11.3.1.4 Partial occupancy or use in accordance with Section 9.9 shall not commence until the insurance company
or companies providing property insurance have consented to such partial occupancy or use by endorsement or
otherwise. The Owner and the Contractor shall take reasonable steps to obtain consent of the insurance company or
companies and shall, without mutual written consent, take no action with respect to partial occupancy or use that
would cause cancellation, lapse or reduction of insurance.

§ 11.3.1.5 Insurance required by paragraph 11.3 is not intended to cover machinery, tools, or equipment owned or
rented by the Contractor which are utilized in the performance of the work but not incorporated into the permanent
improvements. The Contractor shall, at the Contractor's own expense, provide insurance coverage for owned or
rented machinery, tools, or equipment.

§ 11.3.2 Boiler and Machinery Insurance. The Owner shall purchase and maintain boiler and machinery
insurance required by the Contract Documents or by law, which shall specifically cover such insured objects during
installation and until final acceptance by the Owner; this insurance shall include interests of the Owner, Construction
Manager, Contractor, Subcontractors and Sub-subcontractors in the Work, and the Owner and Contractor shall be
named insureds.

§ 11.3.3 Loss of Use Insurance. The Owner, at the Owner's option, may purchase and maintain such
insurance as will insure the Owner against loss of use of the Owner's property due to fire or other hazards, however
caused. The Owner waives all rights of action against the Contractor for loss of use of the Owner's property,
including consequential losses due to fire or other hazards however caused.

§ 11.3.4 If the Contractor requests in writing that insurance for risks other than those described herein or
other special causes of loss be included in the property insurance policy, the Owner shall, if possible, include
such insurance, and the cost thereof shall be charged to the Contractor by appropriate Change Order.
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§ 11.3.5 If during the Project construction period the Owner insures properties, real or personal or both, adjoining or
adjacent to the site by property insurance under policies separate from those insuring the Project, or if after final
payment property insurance is to be provided on the completed Project through a policy or policies other than those
insuring the Project during the construction period, the Owner shall waive all rights in accordance with the terms of
Section 11.3.7 for damages caused by fire or other causes of loss covered by this separate property insurance. All
separate policies shall provide this waiver of subrogation by endorsement or otherwise.

§ 11.3.6 Before an exposure to loss may occur, the Owner shall file with the Contractor a copy of each policy that
includes insurance coverages required by this Section 11.3. Each policy shall contain all generally applicable
conditions, definitions, exclusions and endorsements related to this Project. Each policy shall contain a provision that
the policy will not be canceled or allowed to expire, and that its limits will not be reduced, until at least 30 days' prior
written notice has been given to the Contractor.

§ 11.3.7 Waivers of Subrogation. The Owner and Contractor waive all rights against (1) each other and any of
their subcontractors, sub-subcontractors, agents and employees each of the other, and (2) the Construction Manager,
Architect, Architect's consultants, separate contractors described in Article 6, if any, and any of their subcontractors,
sub-subcontractors, agents and employees, for damages caused by fire or other causes of loss to the extent covered by
property insurance obtained pursuant to this Section 11.3 or other property insurance applicable to the Work, except
such rights as the Owner and Contractor may have to the proceeds of such insurance held by the Owner as fiduciary.
The Owner or Contractor, as appropriate, shall require of the Construction Manager, Construction Manager's
consultants, Architect, Architect's consultants, Owner's separate contractors described in Article 6, if any, and the
subcontractors, sub-subcontractors, agents and employees of any of them, by appropriate agreements, written where
legally required for validity, similar waivers each in favor of other parties enumerated herein. The policies shall
provide such waivers of subrogation by endorsement or otherwise. A waiver of subrogation shall be effective as to a
person or entity even though that person or entity would otherwise have a duty of indemnification, contractual or
otherwise, did not pay the insurance premium directly or indirectly, and whether or not the person or entity had an
insurable interest in the property damaged.

§ 11.3.8 A loss insured under the Owner's property insurance shall be adjusted by the Owner as fiduciary and made
payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to requirements of any
applicable mortgagee clause and of Section 11.3.10. The Contractor shall pay Subcontractors their just shares of
insurance proceeds received by the Contractor, and by appropriate agreements, written where legally required for
validity, shall require Subcontractors to make payments to their Sub-subcontractors in similar manner.

§ 11.3.9 If required in writing by a party in interest, the Owner as fiduciary shall, upon occurrence of an insured
loss, give bond for proper performance of the Owner's duties. The cost of required bonds shall be charged against
proceeds received as fiduciary. The Owner shall deposit in a separate account proceeds so received, which the
Owner shall distribute in accordance with such agreement as the parties in interest may reach, or as determined in
accordance with the method of binding dispute resolution selected in the Agreement between the Owner and
Contractor. If after such loss no other special agreement is made and unless the Owner terminates the Contract for
convenience, replacement of damaged property shall be performed by the Contractor after notification of a Change
in the Work in accordance with Article 7.

8§ 11.3.10 The Owner as fiduciary shall have power to adjust and settle a loss with insurers unless one of the parties
in interest shall object in writing within five days after occurrence of loss to the Owner's exercise of this power; if
such objection is made, the dispute shall be resolved in the manner selected by the Owner and Contractor as the
method of binding dispute resolution in the Agreement. If the Owner and Contractor have selected arbitration as the
method of binding dispute resolution, the Owner as fiduciary shall make settlement with insurers or distribution of
insurance proceeds in accordance with the direction of the arbitrators.

§ 11.4 Performance Bond and Payment Bond

§ 11.4.1 The Contractor shall furnish, in duplicate, bonds covering faithful performance of the Contract and payment
of obligations arising thereunder. Bonds shall be obtained from a surety company satisfactory to the Owner, licensed
to do business in the State of New York (where the project is located), listed in the latest issue of the U.S. Treasury
Circular 570, and on the New York State Insurance Department's website listing insurers.
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Andrew M. Cuomo, Governor Roberta Reardon, Commissioner

Town of Union Schedule Year 2020 through 2021

Kim Seavey, Admin Assistant Date Requested 09/22/2020

860 Hooper Rd PRC# 2020009783

Endwell NY 13760

Location Pump Station

Project ID#

Project Type Project consists of replacement of existing standby generator with new stand alone frame and new
generator.

PREVAILING WAGE SCHEDULE FOR ARTICLE 8 PUBLIC WORK PROJECT

Attached is the current schedule(s) of the prevailing wage rates and prevailing hourly
supplements for the project referenced above. A unique Prevailing Wage Case Number
(PRC#) has been assigned to the schedule(s) for your project.

The schedule is effective from July 2020 through June 2021. All updates, corrections, posted
on the 1st business day of each month, and future copies of the annual determination are
available on the Department's website www.labor.ny.gov. Updated PDF copies of your
schedule can be accessed by entering your assigned PRC# at the proper location on the
website.

It is the responsibility of the contracting agency or its agent to annex and make part, the
attached schedule, to the specifications for this project, when it is advertised for bids and /or
to forward said schedules to the successful bidder(s), immediately upon receipt, in order to
insure the proper payment of wages.

Please refer to the "General Provisions of Laws Covering Workers on Public Work
Contracts" provided with this schedule, for the specific details relating to other
responsibilities of the Department of Jurisdiction.

Upon completion or cancellation of this project, enter the required information and mail OR
fax this form to the office shown at the bottom of this notice, OR fill out the electronic
version via the NYSDOL website.

NOTICE OF COMPLETION / CANCELLATION OF PROJECT

Date Completed: Date Cancelled:

Name & Title of Representative:

Phone: (518) 457-5589 Fax: (518) 485-1870
W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

www.labor.ny.gov. PW 200 Ask.PWAsk@labor.ny.gov






General Provisions of Laws Covering Workers on Article 8 Public Work Contracts
Introduction

The Labor Law requires public work contractors and subcontractors to pay laborers, workers, or mechanics employed in
the performance of a public work contract not less than the prevailing rate of wage and supplements (fringe benefits) in the
locality where the work is performed.

Responsibilities of the Department of Jurisdiction

A Department of Jurisdiction (Contracting Agency) includes a state department, agency, board or commission: a county,
city, town or village; a school district, board of education or board of cooperative educational services; a sewer, water, fire,
improvement and other district corporation; a public benefit corporation; and a public authority awarding a public work
contract.

The Department of Jurisdiction (Contracting Agency) awarding a public work contract MUST obtain a Prevailing Rate
Schedule listing the hourly rates of wages and supplements due the workers to be employed on a public work project.

This schedule may be obtained by completing and forwarding a "Request for wage and Supplement Information" form (PW
39) to the Bureau of Public Work. The Prevailing Rate Schedule MUST be included in the specifications for the contract to
be awarded and is deemed part of the public work contract.

Upon the awarding of the contract, the law requires that the Department of Jurisdiction (Contracting Agency) furnish the
following information to the Bureau: the name and address of the contractor, the date the contract was let and the
approximate dollar value of the contract. To facilitate compliance with this provision of the Labor Law, a copy of the
Department's "Notice of Contract Award" form (PW 16) is provided with the original Prevailing Rate Schedule.

The Department of Jurisdiction (Contracting Agency) is required to notify the Bureau of the completion or cancellation of
any public work project. The Department's PW 200 form is provided for that purpose.

Both the PW 16 and PW 200 forms are available for completion online.
Hours

No laborer, worker, or mechanic in the employ of a contractor or subcontractor engaged in the performance of any public
work project shall be permitted to work more than eight hours in any day or more than five days in any week, except in
cases of extraordinary emergency. The contractor and the Department of Jurisdiction (Contracting Agency) may apply to
the Bureau of Public Work for a dispensation permitting workers to work additional hours or days per week on a particular
public work project.

There are very few exceptions to this rule. Complete information regarding these exceptions is available on the "Request
for a dispensation to work overtime" form (PW30) and "4 Day / 10 Hour Work Schedule" form (PW 30.1).

Wages and Supplements

The wages and supplements to be paid and/or provided to laborers, workers, and mechanics employed on a public work
project shall be not less than those listed in the current Prevailing Rate Schedule for the locality where the work is
performed. If a prime contractor on a public work project has not been provided with a Prevailing Rate Schedule, the
contractor must notify the Department of Jurisdiction (Contracting Agency) who in turn must request an original Prevailing
Rate Schedule form the Bureau of Public Work. Requests may be submitted by: mail to NYSDOL, Bureau of Public Work,
State Office Bldg. Campus, Bldg. 12, Rm. 130, Albany, NY 12240; Fax to Bureau of Public Work (518) 485-1870; or
electronically at the NYSDOL website www.labor.ny.gov.

Upon receiving the original schedule, the Department of Jurisdiction (Contracting Agency) is REQUIRED to provide
complete copies to all prime contractors who in turn MUST, by law, provide copies of all applicable county schedules to
each subcontractor and obtain from each subcontractor, an affidavit certifying such schedules were received. If the original
schedule expired, the contractor may obtain a copy of the new annual determination from the NYSDOL website
www.labor.ny.gov.

The Commissioner of Labor makes an annual determination of the prevailing rates. This determination is in effect from
July 1st through June 30th of the following year. The annual determination is available on the NYSDOL website
www.labor.ny.gov.

Payrolls and Payroll Records

Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under
penalty of perjury. As per Article 6 of the Labor law, contractors and subcontractors are required to establish, maintain,
and preserve for not less than six (6) years, contemperaneous, true, and accurate payroll records. At a minimum, payrolls
must show the following information for each person employed on a public work project: Name, Address, Last 4 Digits of
Social Security Number, Classification(s) in which the worker was employed, Hourly wage rate(s) paid, Supplements paid



or provided, and Daily and weekly number of hours worked in each classification.

The filing of payrolls to the Department of Jurisdiction is a condition of payment.Every contractor and subcontractor shall
submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance of its first payroll and
every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury. The Department of Jurisdiction (Contracting Agency) shall collect, review for facial validity, and maintain such
payrolls.

In addition, the Commissioner of Labor may require contractors to furnish, with ten (10) days of a request, payroll records
sworn to as their validity and accuracy for public work and private work. Payroll records include, but are not limited to time
cards, work description sheets, proof that supplements were provided, cancelled payroll checks and payrolls. Failure to
provide the requested information within the allotted ten (10) days will result in the withholding of up to 25% of the
contract, not to exceed $100,000.00. If the contractor or subcontractor does not maintain a place of business in New York
State and the amount of the contract exceeds $25,000.00, payroll records and certifications must be kept on the project
worksite.

The prime contractor is responsible for any underpayments of prevailing wages or supplements by any subcontractor.

All contractors or their subcontractors shall provide to their subcontractors a copy of the Prevailing Rate Schedule
specified in the public work contract as well as any subsequently issued schedules. A failure to provide these schedules
by a contractor or subcontractor is a violation of Article 8, Section 220-a of the Labor Law.

All subcontractors engaged by a public work project contractor or its subcontractor, upon receipt of the original schedule
and any subsequently issued schedules, shall provide to such contractor a verified statement attesting that the
subcontractor has received the Prevailing Rate Schedule and will pay or provide the applicable rates of wages and
supplements specified therein. (See NYS Labor Laws, Article 8 . Section 220-a).

Determination of Prevailing Wage and Supplement Rate Updates Applicable to All Counties

The wages and supplements contained in the annual determination become effective July 1st whether or not the new
determination has been received by a given contractor. Care should be taken to review the rates for obvious errors. Any
corrections should be brought to the Department's attention immediately. It is the responsibility of the public work
contractor to use the proper rates. If there is a question on the proper classification to be used, please call the district
office located nearest the project. Any errors in the annual determination will be corrected and posted to the NYSDOL
website on the first business day of each month. Contractors are responsible for paying these updated rates as well,
retroactive to July 1st.

When you review the schedule for a particular occupation, your attention should be directed to the dates above the
column of rates. These are the dates for which a given set of rates is effective. To the extent possible, the Department
posts rates in its possession that cover periods of time beyond the July 1st to June 30th time frame covered by a
particular annual determination. Rates that extend beyond that instant time period are informational ONLY and may be
updated in future annual determinations that actually cover the then appropriate July 1st to June 30th time period.

Withholding of Payments

When a complaint is filed with the Commissioner of Labor alleging the failure of a contractor or subcontractor to pay or
provide the prevailing wages or supplements, or when the Commissioner of Labor believes that unpaid wages or
supplements may be due, payments on the public work contract shall be withheld from the prime contractor in a sufficient
amount to satisfy the alleged unpaid wages and supplements, including interest and civil penalty, pending a final
determination.

When the Bureau of Public Work finds that a contractor or subcontractor on a public work project failed to pay or provide
the requisite prevailing wages or supplements, the Bureau is authorized by Sections 220-b and 235.2 of the Labor Law to
so notify the financial officer of the Department of Jurisdiction (Contracting Agency) that awarded the public work contract.
Such officer MUST then withhold or cause to be withheld from any payment due the prime contractor on account of such
contract the amount indicated by the Bureau as sufficient to satisfy the unpaid wages and supplements, including interest
and any civil penalty that may be assessed by the Commissioner of Labor. The withholding continues until there is a final
determination of the underpayment by the Commissioner of Labor or by the court in the event a legal proceeding is
instituted for review of the determination of the Commissioner of Labor.

The Department of Jurisdiction (Contracting Agency) shall comply with this order of the Commissioner of Labor or of the
court with respect to the release of the funds so withheld.

Summary of Notice Posting Requirements

The current Prevailing Rate Schedule must be posted in a prominent and accessible place on the site of the public work
project. The prevailing wage schedule must be encased in, or constructed of, materials capable of withstanding adverse
weather conditions and be titled "PREVAILING RATE OF WAGES" in letters no smaller than two (2) inches by two (2)
inches.



The "Public Work Project" notice must be posted at the beginning of the performance of every public work contract, on
each job site.

Every employer providing workers. compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers. Compensation Board in a conspicuous place on the jobsite.

Every employer subject to the NYS Human Rights Law must conspicuously post at its offices, places of employment, or
employment training centers, notices furnished by the State Division of Human Rights.

Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the NYS Department of Labor.

Apprentices

Employees cannot be paid apprentice rates unless they are individually registered in a program registered with the NYS
Commissioner of Labor. The allowable ratio of apprentices to journeyworkers in any craft classification can be no greater
than the statewide building trade ratios promulgated by the Department of Labor and included with the Prevailing Rate
Schedule. An employee listed on a payroll as an apprentice who is not registered as above or is performing work outside
the classification of work for which the apprentice is indentured, must be paid the prevailing journeyworker's wage rate for
the classification of work the employee is actually performing.

NYSDOL Labor Law, Article 8, Section 220-3, require that only apprentices individually registered with the NYS
Department of Labor may be paid apprenticeship rates on a public work project. No other Federal or State Agency of
office registers apprentices in New York State.

Persons wishing to verify the apprentice registration of any person must do so in writing by mail, to the NYSDOL Office of
Employability Development / Apprenticeship Training, State Office Bldg. Campus, Bldg. 12, Albany, NY 12240 or by Fax
to NYSDOL Apprenticeship Training (518) 457-7154. All requests for verification must include the name and social
security number of the person for whom the information is requested.

The only conclusive proof of individual apprentice registration is written verification from the NYSDOL Apprenticeship
Training Albany Central office. Neither Federal nor State Apprenticeship Training offices outside of Albany can provide
conclusive registration information.

It should be noted that the existence of a registered apprenticeship program is not conclusive proof that any person is
registered in that program. Furthermore, the existence or possession of wallet cards, identification cards, or copies of
state forms is not conclusive proof of the registration of any person as an apprentice.
Interest and Penalties
In the event that an underpayment of wages and/or supplements is found:

- Interest shall be assessed at the rate then in effect as prescribed by the Superintendent of Banks pursuant to

section 14-a of the Banking Law, per annum from the date of underpayment to the date restitution is made.

- A Civil Penalty may also be assessed, not to exceed 25% of the total of wages, supplements, and interest due.

Debarment

Any contractor or subcontractor and/or its successor shall be ineligible to submit a bid on or be awarded any public work
contract or subcontract with any state, municipal corporation or public body for a period of five (5) years when:

- Two (2) willful determinations have been rendered against that contractor or subcontractor and/or its successor
within any consecutive six (6) year period.

- There is any willful determination that involves the falsification of payroll records or the kickback of wages or
supplements.

Criminal Sanctions

Willful violations of the Prevailing Wage Law (Article 8 of the Labor Law) may be a felony punishable by fine or
imprisonment of up to 15 years, or both.

Discrimination

No employee or applicant for employment may be discriminated against on account of age, race, creed, color, national
origin, sex, disability or marital status.

No contractor, subcontractor nor any person acting on its behalf, shall by reason of race, creed, color, disability, sex or
national origin discriminate against any citizen of the State of New York who is qualified and available to perform the work
to which the employment relates (NYS Labor Law, Article 8, Section 220-e(a)).



No contractor, subcontractor, nor any person acting on its behalf, shall in any manner, discriminate against or intimidate
any employee on account of race, creed, color, disability, sex, or national origin (NYS Labor Law, Article 8, Section 220-
e(b) ).

The Human Rights Law also prohibits discrimination in employment because of age, marital status, or religion.

There may be deducted from the amount payable to the contractor under the contract a penalty of $50.00 for each
calendar day during which such person was discriminated against or intimidated in violation of the provision of the contract
(NYS Labor Law, Article 8, Section 220-e(c) ).

The contract may be cancelled or terminated by the State or municipality. All monies due or to become due thereunder
may be forfeited for a second or any subsequent violation of the terms or conditions of the anti-discrimination sections of
the contract (NYS Labor Law, Article 8, Section 220-e(d) ).

Every employer subject to the New York State Human Rights Law must conspicuously post at its offices, places of
employment, or employment training centers notices furnished by the State Division of Human Rights.

Workers' Compensation

In accordance with Section 142 of the State Finance Law, the contractor shall maintain coverage during the life of the
contract for the benefit of such employees as required by the provisions of the New York State Workers' Compensation
Law.

A contractor who is awarded a public work contract must provide proof of workers' compensation coverage prior to being
allowed to begin work.

The insurance policy must be issued by a company authorized to provide workers' compensation coverage in New York
State. Proof of coverage must be on form C-105.2 (Certificate of Workers' Compensation Insurance) and must name this
agency as a certificate holder.

If New York State coverage is added to an existing out-of-state policy, it can only be added to a policy from a company
authorized to write workers' compensation coverage in this state. The coverage must be listed under item 3A of the
information page.

The contractor must maintain proof that subcontractors doing work covered under this contract secured and maintained a
workers' compensation policy for all employees working in New York State.

Every employer providing worker's compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers' Compensation Board in a conspicuous place on the jobsite.

Unemployment Insurance

Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the New York State Department of Labor.



Andrew M. Cuomo, Governor Roberta Reardon, Commissioner

Town of Union Schedule Year 2020 through 2021

Kim Seavey, Admin Assistant Date Requested 09/22/2020

860 Hooper Rd PRC# 2020009783

Endwell NY 13760

Location Pump Station

Project ID#

Project Type Project consists of replacement of existing standby generator with new stand alone frame and new
generator.

Notice of Contract Award

New York State Labor Law, Article 8, Section 220.3a requires that certain information
regarding the awarding of public work contracts, be furnished to the Commissioner of Labor.
One "Notice of Contract Award" (PW 16, which may be photocopied), MUST be completed
for EACH prime contractor on the above referenced project.

Upon notifying the successful bidder(s) of this contract, enter the required information and
mail OR fax this form to the office shown at the bottom of this notice, OR fill out the
electronic version via the NYSDOL website.

Contractor Information
All information must be supplied

Federal Employer Identification Number:

Name:
Address:
City: State: Zip:
Amount of Contract: $ Contract Type:

[ 1 (01)General Construction
Approximate Starting Date: [ [ [ 1 (02)Heating/Ventilation

[ 1 (03)Electrical
Approximate Completion Date: / / [] (04)Plumbing

[ 1 (05)Other :

Phone: (518) 457-5589 Fax: (518) 485-1870
W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

www.labor.ny.gov. PW 16 Ask.PWAsk@labor.ny.gov






Social Security Numbers on Certified Payrolls:

The Department of Labor is cognizant of the concerns of the potential for misuse or inadvertent
disclosure of social security numbers. Identity theft is a growing problem and we are
sympathetic to contractors' concern regarding inclusion of this information on payrolls if another
identifier will suffice.

For these reasons, the substitution of the use of the last four digits of the social security number
on certified payrolls submitted to contracting agencies on public work projects is now acceptable
to the Department of Labor. This change does not affect the Department's ability to request and
receive the entire social security number from employers during its public work/ prevailing wage
investigations.

Construction Industry Fair Play Act: Required Posting for Labor Law Article 25-B § 861-d

Construction industry employers must post the "Construction Industry Fair Play Act" notice in a
prominent and accessible place on the job site. Failure to post the notice can result in penalties
of up to $1,500 for a first offense and up to $5,000 for a second offense. The posting is included
as part of this wage schedule. Additional copies may be obtained from the NYS DOL website,
www.labor.ny.gov. https://labor.ny.gov/formsdocs/ui/IA999.pdf

If you have any questions concerning the Fair Play Act, please call the State Labor Department
toll-free at 1-866-435-1499 or email us at: dol.misclassified@labor.ny.gov .

Worker Notification: (Labor Law §220, paragraph a of subdivision 3-a)

This provision is an addition to the existing wage rate law, Labor Law §220, paragraph a of
subdivision 3-a. It requires contractors and subcontractors to provide written notice to all
laborers, workers or mechanics of the prevailing wage rate for their particular job classification
on each pay stub*. It also requires contractors and subcontractors to post a notice at the
beginning of the performance of every public work contract on each job site that includes the
telephone number and address for the Department of Labor and a statement informing laborers,
workers or mechanics of their right to contact the Department of Labor if he/she is not receiving
the proper prevailing rate of wages and/or supplements for his/her job classification. The
required notification will be provided with each wage schedule, may be downloaded from our
website www.labor.ny.gov or be made available upon request by contacting the Bureau of
Public Work at 518-457-5589. *In the event the required information will not fit on the pay stub,
an accompanying sheet or attachment of the information will suffice.

(05.19)



To all State Departments, Agency Heads and Public Benefit Corporations
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

Budget Policy & Reporting Manual

B-610

Public Work Enforcement Fund

effective date December 7, 2005

1. Purpose and Scope:

This Item describes the Public Work Enforcement Fund (the Fund, PWEF) and its
relevance to State agencies and public benefit corporations engaged in construction or
reconstruction contracts, maintenance and repair, and announces the recently-enacted
increase to the percentage of the dollar value of such contracts that must be deposited into
the Fund. This item also describes the roles of the following entities with respect to the
Fund:

- New York State Department of Labor (DOL),
- The Office of the State of Comptroller (OSC), and
- State agencies and public benefit corporations.

2. Background and Statutory References:

DOL uses the Fund to enforce the State's Labor Law as it relates to contracts for
construction or reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law. State agencies and public benefit corporations participating
in such contracts are required to make payments to the Fund.

Chapter 511 of the Laws of 1995 (as amended by Chapter 513 of the Laws of 1997,
Chapter 655 of the Laws of 1999, Chapter 376 of the Laws of 2003 and Chapter 407 of the
Laws of 2005) established the Fund.

3. Procedures and Agency Responsibilities:

The Fund is supported by transfers and deposits based on the value of contracts for
construction and reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law, into which all State agencies and public benefit corporations
enter.

Chapter 407 of the Laws of 2005 increased the amount required to be provided to this fund
to .10 of one-percent of the total cost of each such contract, to be calculated at the time
agencies or public benefit corporations enter into a new contract or if a contract is amended.
The provisions of this bill became effective August 2, 2005.



To all State Departments, Agency Heads and Public Benefit Corporations
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

OSC will report to DOL on all construction-related ("D") contracts approved during the
month, including contract amendments, and then DOL will bill agencies the appropriate
assessment monthly. An agency may then make a determination if any of the billed
contracts are exempt and so note on the bill submitted back to DOL. For any instance
where an agency is unsure if a contract is or is not exempt, they can call the Bureau of
Public Work at the number noted below for a determination. Payment by check or journal
voucher is due to DOL within thirty days from the date of the billing. DOL will verify the
amounts and forward them to OSC for processing.

For those contracts which are not approved or administered by the Comptroller, monthly
reports and payments for deposit into the Public Work Enforcement Fund must be provided
to the Administrative Finance Bureau at the DOL within 30 days of the end of each month
or on a payment schedule mutually agreed upon with DOL.

Reports should contain the following information:

- Name and billing address of State agency or public
benefit corporation;

- State agency or public benefit corporation contact and
phone number;

- Name and address of contractor receiving the award;

- Contract number and effective dates;

- Contract amount and PWEF assessment charge (if
contract amount has been amended, reflect increase or
decrease to original contract and the adjustment in the
PWEEF charge); and

- Brief description of the work to be performed under each
contract.

Checks and Journal Vouchers, payable to the "New York State Department of Labor"
should be sent to:

Department of Labor
Administrative Finance Bureau-PWEF Unit
Building 12, Room 464
State Office Campus
Albany, NY 12240

Any questions regarding billing should be directed to NYSDOL's Administrative Finance
Bureau-PWEF Unit at (518) 457-3624 and any questions regarding Public Work Contracts
should be directed to the Bureau of Public Work at (518) 457-5589.
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Required Notice under Article 25-B of the Labor Law

Attention All Employees, Contractors and Subcontractors:
You are Covered by the Construction Industry Fair Play Act

The law says that you are an employee unless:
e You are free from direction and control in performing your job, and
e You perform work that is not part of the usual work done by the business that hired you, and
¢ You have an independently established business.

Your employer cannot consider you to be an independent contractor unless all three of these facts
apply to your work.

It is against the law for an employer to misclassify employees as independent
contractors or pay employees off the books.

Employee Rights: If you are an employee, you are entitled to state and federal worker protections.
These include:

¢ Unemployment Insurance benefits, if you are unemployed through no fault of your own, able to
work, and otherwise qualified,
Workers’ compensation benefits for on-the-job injuries,
Payment for wages earned, minimum wage, and overtime (under certain conditions),
Prevailing wages on public work projects,
The provisions of the National Labor Relations Act, and
A safe work environment.

It is a violation of this law for employers to retaliate against anyone who asserts their rights under
the law. Retaliation subjects an employer to civil penalties, a private lawsuit or both.

Independent Contractors: If you are an independent contractor, you must pay all taxes and
Unemployment Insurance contributions required by New York State and Federal Law.

Penalties for paying workers off the books or improperly treating employees as independent
contractors:

e Civil Penalty First offense: Up to $2,500 per employee
Subsequent offense(s): Up to $5,000 per employee

e Criminal Penalty First offense: Misdemeanor - up to 30 days in jail, up to a $25,000 fine
and debarment from performing public work for up to one year.

Subsequent offense(s): Misdemeanor - up to 60 days in jail or up to a
$50,000 fine and debarment from performing public work for up to 5
years.

If you have questions about your employment status or believe that your employer may have
violated your rights and you want to file a complaint, call the Department of Labor at

(866) 435-1499 or send an email to dol.misclassified@labor.ny.gov. All complaints of fraud and
violations are taken seriously. You can remain anonymous.

Employer Name:
IA 999 (09/16)






New York State Department of Labor
Bureau of Public Work

Attention Employees

THIS IS A:

Chapter 629 of
the Labor Laws
of 2007:

Contractor Name:

Project Location:

PW 101 (4.15)

PUBLIC WORK
PROJECT

If you are employed on this project as a

worker, laborer, or mechanic you are entitled to
receive the prevailing wage and supplements rate
for the classification at which you are working.

These wages are set by law and must be posted
at the work site. They can also be found at:
www.labor.ny.qov

If you feel that you have not received proper wages or benefits,
please call our nearest office.*

Albany (518) 457-2744 Patchogue (631) 687-4882
Binghamton (607) 721-8005 Rochester (585) 258-4505
Buffalo (716) 847-7159 Syracuse (315) 428-4056
Garden City (516) 228-3915 Utica (315) 793-2314
New York City  (212) 932-2419 White Plains  (914) 997-9507
Newburgh (845) 568-5156

* For New York City government agency construction projects, please
contact the Office of the NYC Comptroller at (212) 669-4443, or
www.comptroller.nyc.gov — click on Bureau of Labor Law.







Requirements for OSHA 10 Compliance

Article 8 §220-h requires that when the advertised specifications, for every contract for public work, is $250,000.00 or more the
contract must contain a provision requiring that every worker employed in the performance of a public work contract shall be
certified as having completed an OSHA 10 safety training course. The clear intent of this provision is to require that all
employees of public work contractors, required to be paid prevailing rates, receive such training “prior to the performing any
work on the project.”

The Bureau will enforce the statute as follows:

All contractors and sub contractors must attach a copy of proof of completion of the OSHA 10 course to the first certified payroll
submitted to the contracting agency and on each succeeding payroll where any new or additional employee is first listed.

Proof of completion may include but is not limited to:

. Copies of bona fide course completion card (Note: Completion cards do not have an expiration date.)

e  Training roster, attendance record of other documentation from the certified trainer pending the issuance of the card.
. Other valid proof

**A certification by the employer attesting that all employees have completed such a course is not sufficient proof that the course
has been completed.

Any questions regarding this statute may be directed to the New York State Department of Labor, Bureau of Public Work at 518-
457-5589.

WICKS

Public work projects are subject to the Wicks Law requiring separate specifications and bidding for the plumbing, heating and
electrical work, when the total project's threshold is $3 million in Bronx, Kings, New York, Queens and, Richmond counties; $1.5
million in Nassau, Suffolk and Westchester counties; and $500,000 in all other counties.

For projects below the monetary threshold, bidders must submit a sealed list naming each subcontractor for the plumbing, HVAC
and electrical and the amount to be paid to each. The list may not be changed unless the public owner finds a legitimate
construction need, including a change in specifications or costs or the use of a Project Labor Agreement (PLA), and must be open to
public inspection.

Allows the state and local agencies and authorities to waive the Wicks Law and use a PLA if it will provide the best work at the
lowest possible price. If a PLA is used, all contractors shall participate in apprentice training programs in the trades of work it
employs that have been approved by the Department of Labor (DOL) for not less than three years. They shall also have at least one
graduate in the last three years and use affirmative efforts to retain minority apprentices. PLA's would be exempt from Wicks, but
deemed to be public work subject to prevailing wage enforcement.

The Commissioner of Labor shall have the power to enforce separate specification requirement s on projects, and may issue stop-
bid orders against public owners for non-compliance.

Other new monetary thresholds, and similar sealed bidding for non-Wicks projects, would apply to certain public authorities including
municipal housing authorities, NYC Construction Fund, Yonkers Educational Construction Fund, NYC Municipal Water Finance
Authority, Buffalo Municipal Water Finance Authority, Westchester County Health Care Association, Nassau County Health Care
Corp., Clifton-Fine Health Care Corp., Erie County Medical Center Corp., NYC Solid Waste Management Facilities, and the
Dormitory Authority.

Contractors must pay subcontractors within a 7 days period.

(07.19)
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Introduction to the Prevailing Rate Schedule

Information About Prevailing Rate Schedule

This information is provided to assist you in the interpretation of particular requirements for each classification of worker contained in the
attached Schedule of Prevailing Rates.

Classification

It is the duty of the Commissioner of Labor to make the proper classification of workers taking into account whether the work is heavy and
highway, building, sewer and water, tunnel work, or residential, and to make a determination of wages and supplements to be paid or
provided. It is the responsibility of the public work contractor to use the proper rate. If there is a question on the proper classification to be
used, please call the district office located nearest the project. District office locations and phone numbers are listed below.

tF)’revailintg ?)Nage Schedules are issued separately for "General Construction Projects" and "Residential Construction Projects" on a county-
y-county basis.

General Construction Rates apply to projects such as: Buildings, Heavy & Highway, and Tunnel and Water & Sewer rates.

Residential Construction Rates generally apply to construction, reconstruction, repair, alteration, or demolition of one family, two family, row
housing, or rental type units intended for residential use.

Some rates listed in the Residential Construction Rate Schedule have a very limited applicability listed along with the rate. Rates for
occupations or locations not shown on the residential schedule must be obtained from the General Construction Rate Schedule. Please
contact the local Bureau of Public Work office before using Residential Rate Schedules, to ensure that the project meets the required criteria.

Payrolls and Payroll Records

Contractors and subcontractors are required to establish, maintain, and preserve for not less that six (6) years, contemporaneous, true, and
accurate payroll records.

Every contractor and subcontractor shall submit to the Department of Jurisdiction (Contracting A%ency), within thirty (30) days after issuance
of its first payroll and every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of

perjury.
Paid Holidays

Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
worl}ks onda day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

Overtime

At a minimum, all work performed on a public work project in excess of eight hours in any one day or more than five days in any workweek is
overtime. However, the specific overtime requirements for each trade or occupation on a public work project may differ. Specitic overtime
requirements for each trade or occupation are contained in the prevailing rate schedules.

Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays.

The ap_lplicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for these covered holidays can be found in the
OVERTIME PAY section listings for each classification.

Supplemental Benefits

Particular attention should be given to the suEpIementaI benefit requirements. Although in most cases the payment or provision of
supplements is straight time for all hours worked, some classifications require the payment or provision of supplements, or a portion of the
supplements, to be paid or provided at a premium rate for premium hours worked. Supplements may also be required to be paid or provided
on paid holidays, regardless of whether the day is worked. The Overtime Codes and Notes listed on the particular wage classification will
indicate these conditions as required.

Effective Dates

When you review the schedule for afarticular occupation, your attention should be directed to the dates above the column of rates. These
are the dates for which a given set of rates is effective. The rate listed is valid until the next effective rate change or until the new annual
determination which takes effect on July 1 of each year. All contractors and subcontractors are required to ﬁay the current prevailing rates
of wages and supplements. If you have any questions please contact the Bureau of Public Work or visit the New York State Department of
Labor website (www.labor.ny.gov) for current wage rate information.

Apprentice Training Ratios
The following are the allowable ratios of registered Apprentices to Journey-workers.

For example, the ratio 1:1,1:3 indicates the allowable initial ratio is one Apprentice to one Journeyworker. The Journeyworker must be in
place on the project before an Apprentice is allowed. Then three additional Journeyworkers are needed before a second Apprentice is
all%wed. The last ratio repeats indefinitely. Therefore, three more Journeyworkers must be present before a third Apprentice can be hired,
and so on.

Please call Apprentice Training Central Office at (518) 457-6820 if you have any questions.
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Title (Trade) Ratio

Boilermaker (Construction) 1:1,1:4
Boilermaker (Shop) 1:1,1:3
Carpenter (Bldg.,H&H, Pile Driver/Dockbuilder) 1:1,1:4
Carpenter (Residential) 1:1,1:3
Electrical (Outside) Lineman 1:1,1:2
Electrician (Inside) 1:1,1:3
Elevator/Escalator Construction & Modernizer 1:1,1:2
Glazier 1:1,1:3
Insulation & Asbestos Worker 1:1,1:3
Iron Worker 1:1,1:4
Laborer 1:1,1:3
Mason 1:1,1:4
Millwright 1:1,1:4
Op Engineer 1:1,1:5
Painter 1:1,1:3
Plumber & Steamfitter 1:1,1:3
Roofer 1:1,1:2
Sheet Metal Worker 1:1,1:3
Sprinkler Fitter 1:1,1:2

If you have any questions concerning the attached schedule or would like additional information, please contact the nearest BUREAU of
PUBLIC WORK District Office or write to:

New York State Department of Labor
Bureau of Public Work
State Office Campus, Bldg. 12

Albany, NY 12240

District Office Locations:

Bureau of Public Work - Albany
Bureau of Public Work - Binghamton
Bureau of Public Work - Buffalo
Bureau of Public Work - Garden City
Bureau of Public Work - Newburgh
Bureau of Public Work - New York City
Bureau of Public Work - Patchogue
Bureau of Public Work - Rochester
Bureau of Public Work - Syracuse
Bureau of Public Work - Utica
Bureau of Public Work - White Plains

Bureau of Public Work - Central Office

Telephone #

518-457-2744
607-721-8005
716-847-7159
516-228-3915
845-568-5287
212-932-2419
631-687-4882
585-258-4505
315-428-4056
315-793-2314
914-997-9507

518-457-5589
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FAX #

518-485-0240
607-721-8004
716-847-7650
516-794-3518
845-568-5332
212-775-3579
631-687-4902
585-258-4708
315-428-4671
315-793-2514
914-997-9523

518-485-1870
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Broome County General Construction

Boilermaker 09/01/2020

JOB DESCRIPTION Boilermaker DISTRICT 1

ENTIRE COUNTIES
Albany, Broome, Chenango, Columbia, Delaware, Essex, Fulton, Greene, Hamilton, Herkimer, Montgomery, Otsego, Rensselaer, Saratoga,
Schenectady, Schoharie, Tioga, Warren, Washington

WAGES
Per hour

07/01/2020
Boilermaker $ 38.59

SUPPLEMENTAL BENEFITS

Per hour
07/01/2020
Journeyperson $24.81
+1.24*

* This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime.

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 25) on HOLIDAY PAGE

Note: When a holiday falls on Sunday, the day observed by the State or Nation shall be observed, and when Christmas Day and New Year's
fall on Saturday, Friday will be observed as the holiday.

REGISTERED APPRENTICES
Wages per hour
(1/2) year terms at the following percentage of Journeyman's wage.

1st 2nd 3rd 4th 5th 6th 7th 8th
65% 65% 70% 75% 80% 85% 90% 95%

Supplemental Benefits per hour

07/01/2020
1st 2nd 3rd 4th 5th 6th 7th 8th
18.60 18.60 19.50 20.37 21.26 22.15 23.04 23.92
+1.24* +1.24* +1.24* +1.24* +1.24* +1.24* +1.24* +1.24*
* This portion of the benefitis NOT subject to the SAME PREMIUM as shown for overtime.
1-197
Carpenter - Building 09/01/2020

JOB DESCRIPTION Carpenter - Building DISTRICT 2

ENTIRE COUNTIES
Broome, Tioga

WAGES

Per hour: 07/01/2020
Carpenter $27.55
Floor Coverer 27.55
Carpet Layer 27.55
Dry-Wall 27.55
Diver-Wet Day 36.25
Diver -Dry Day 28.55
Diver Tender 28.55

NOTE ADDITIONAL AMOUNTS PAID FOR THE FOLLOWING WORK LISTED BELOW (per hour worked):
- Pile Drivers/Dock Builders shall receive $0.25 per hour over the journeyman's rate of pay when performing piledriving/dock building work.
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- Certified welders shall receive $1.00 per hour over the journeyman's rate of pay when the employee is required to be certified and
performs DOT or ABS specified welding work
- When an employee performs work within a contaminated area on a State and/or Federally designated hazardous waste site, and where
relevant State and/or Federal regulations require employees to be furnished and use or wear required forms of personal protection, then the
employee shall receive his regular hourly rate plus $1.50 per hour.
- Depth pay for Divers based upon deepest depth on the day of the dive (per diem payment):

0' to 80' no additional fee

81'to 100" additional $.50 per foot

101'to 150' additional $0.75 per foot

151'and deeper additional $1.25 per foot
- Penetration pay for Divers based upon deepest penetration on the day of the dive (per diem payment):

0' to 50' no additional fee

51'to 100’ additional $.75 per foot

101' and deeper additional $1.00 per foot
- Diver rates applies to all hours worked on dive day.

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $19.86

OVERTIME PAY

See (B, E, *E2, Q) on OVERTIME PAGE

* Note - Saturday is payable at straight time if the employee misses work, except where a doctor's or hospital verification of illness is
produced Monday through Friday when work was available to the employee.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

Note: Any holiday which occurs on Sunday shall be observed the following Monday. If Christmas falls on a Saturday, it shall be observed on
the prior Friday.

REGISTERED APPRENTICES

ALL APPRENTICES indentured prior to 01/01/2016

Wages per hour (One year terms at the following percentage of journeyman's base wage):

1st 2nd 3rd 4th
50% 60% 70% 80%
Supplemental Benefits per hour:
$11.80 $11.80 $14.45 $14.45

CARPENTER APPRENTICES indentured after 01/01/2016
Wages per hour (1300 hour terms at the following percentage of journeyman's base wage):

1st 2nd 3rd 4th 5th
50% 60% 65% 70% 80%
Supplemental Benefits per hour:
$11.80 $11.80 $14.45 $14.45 $14.45

PILEDRIVER/DOCK BUILDER APPRENTICES indentured after 01/01/2016
Wages per hour (1300 hour terms at the following percentage of journeyman's base wage):
1st 2nd 3rd 4th
50%* 60%* 70%* 80%*
*Pile Driver/Dock Builder apprentices shall receive an additional $0.25 per hour worked when performing piledriving/dock building work.
Supplemental Benefits per hour:
$11.80 $11.80 $14.45 $14.45

LINOLEUM, RESILIENT TILE, AND CARPET LAYER APPRENTICES indentured after 01/01/2016
Wages per hour (1300 hour terms at the following percentage of journeyman's base wage):
1st 2nd 3rd 4th
50% 60% 70% 80%
Supplemental Benefits per hour:
$11.80 $11.80 $ 14.45 $ 14.45

ADDITIONAL AMOUNTS PAID PER HOUR WORKED TO APPRENTICES FOR SPECIFIC TYPES OF WORK PERFORMED:
- Certified welders shall receive $1.00 per hour over the apprentices rate of pay when the apprentice is required to be certified and performs
DOT or ABS specified welding work

Page 21



Prevailing Wage Rates for 07/01/2020 - 06/30/2021 Published by the New York State Department of Labor
Last Published on Sep 01 2020 PRC Number 2020009783 Broome County

- When an apprentice performs work within a contaminated area on a State and/or Federally designated hazardous waste site, and where
relevant State and/or Federal regulations require the apprentice to be furnished and use or wear required forms of personal protection, then

the apprentice shall receive his regular hourly rate plus $1.50 per hour.
2-277B-Bro

Carpenter - Building / Heavy&Highway 09/01/2020

JOB DESCRIPTION Carpenter - Building / Heavy&Highway DISTRICT 2

ENTIRE COUNTIES

Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Erie, Essex,
Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida,
Onondaga, Ontario, Orleans, Oswego, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben,
Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

PARTIAL COUNTIES

Orange: The area lying on Northern side of Orange County demarcated by a line drawn from the Bear Mountain Bridge continuing west to
the Bear Mountain Circle, continue North on 9W to the town of Cornwall where County Road 107 (also known as Quaker Rd) crosses under
9W, then east on County Road 107 to Route 32, then north on Route 32 to Orrs Mills Rd, then west on Orrs Mills Rd to Route 94, continue
west and south on Route 94 to the Town of Chester, to the intersection of Kings Highway, continue south on Kings Highway to Bellvale Rd,
west on Bellvale Rd to Bellvale Lakes Rd, then south on Bellvale Lakes Rd to Kain Rd, southeast on Kain Rd to Route 17A, then north and
southeast along Route 17A to Route 210, then follow Route 210 to NJ Border.

WAGES

Wages per hour: 07/01/2020 07/01/2021
Additional

Carpenter - ONLY for

Artificial Turf/Synthetic

Sport Surface $31.48 $1.15

Note - Does not include the operation of equipment. Please see Operating Engineers rates.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $23.65

OVERTIME PAY
See (B, E, Q, X) on OVERTIME PAGE

HOLIDAY

Paid: See (5) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE
Notes:

When a holiday falls upon a Saturday, it shall be observed on the preceding Friday. Whan a holiday falls upon a Sunday, it shall be
observed on the following Monday.
An employee taking an unexcused day off the regularly scheduled day before or after a paid Holiday shall not receive Holiday pay.

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following percentage of Journeyman's wage:

1st 2nd 3rd 4th
55% 60% 70% 80%
Supplemental Benefits per hour:
1st year term $11.80
2nd year term 11.80
3rd year term 14.45
4th year term 14.45
2-42AtSS
Carpenter - Heavy&Highway 09/01/2020
JOB DESCRIPTION Carpenter - Heavy&Highway DISTRICT 2

ENTIRE COUNTIES
Broome, Cayuga, Chemung, Chenango, Cortland, Delaware, Herkimer, Jefferson, Lewis, Madison, Oneida, Onondaga, Oswego, Otsego,
Schuyler, Seneca, St. Lawrence, Steuben, Tioga, Tompkins, Yates

WAGES

Per hour 07/01/2020 07/01/2021
Additional

Carpenter $32.18 $1.50

Piledriver 32.18 1.50

Diver-Wet Day 57.18 1.50
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Diver-Dry Day 33.18
Diver-Tender 33.18

NOTE ADDITIONAL AMOUNTS PAID FOR THE FOLLOWING WORK LISTED BELOW (per hour worked):

- When project owner mandates a single irregular work shift, the employee will receive an additional $2.00 per hour. A single irregular work
shift can start any time from 5:00 p.m. to 1:00 a.m.

- State or Federal designated hazardous site, requiring protective gear shall be an additional $2.00 per hour.

- Certified welders when required to perform welding work will receive an additional $1.50 per hour.

ADDITIONAL NOTES PERTAINING TO DIVERS/TENDERS:
- Divers and Tenders shall receive one and one half (1 1/2) times their regular diver and tender rate of pay for Effluent and Slurry diving.
- Divers and tenders being paid at the specified rate for Effluent and Slurry diving shall have all overtime rates based on the specified rate
plus the appropriate overtime rates (one and one half or two times the specified rate for Slurry and Effluent divers and tenders).
- The pilot of an ADS or submersible will receive one and one-half (1 1/2) times the Diver-Wet Day Rate for time submerged.
- All crew members aboard a submersible shall receive the Diver-Wet Day rate.
- Depth pay for Divers based upon deepest depth on the day of the dive (per diem payment):
0' to 50' no additional fee
51'to 100" additional $.50 per foot
101'to 150' additional $0.75 per foot
151'and deeper additional $1.25 per foot
- Penetration pay for Divers based upon deepest penetration on the day of the dive (per diem payment):
0' to 50' no additional fee
51'to 100’ additional $.75 per foot
101" and deeper additional $1.00 per foot
- Diver rates applies to all hours worked on dive day.

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Friday, provided the project duration is more than
forty (40) hours.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $23.65

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

In the event a Holiday falls on a Saturday, the Friday before will be observed as a Holiday. If a Holiday falls on a Sunday, then Monday will
be observed as a Holiday. Employee must work scheduled work day before and after the Holiday.

REGISTERED APPRENTICES

ALL APPRENTICES indentured prior to 01/01/2016

Wages per hour (One year terms at the following percentage of journeyman's base wage):

1st 2nd 3rd 4th
55% 60% 70% 80%
Supplemental Benefits per hour:
$11.80 $11.80 $14.45 $14.45

CAPRENTER APPRENTICES indentured after 01/01/2016
Wages per hour (1300 hour terms at the following percentage of journeyman's base wage):
1st 2nd 3rd 4th 5th
55% 60% 65% 70% 80%
Supplemental Benefits per hour:
$11.80 $11.80 $ 14.45 $ 14.45 $ 14.45

PILEDRIVER/DOCKBUILDER APPRENTICES indentured after 01/01/2016
Wages per hour (1300 hour terms at the following percentage of journeyman's base wage):

1st 2nd 3rd 4th
55% 60% 70% 80%
Supplemental Benefits per hour:
$11.80 $11.80 $14.45 $14.45

NOTE ADDITIONAL AMOUNTS PAID PER HOUR WORKED TO APPRENTICES FOR SPECIFIC TYPES OF WORK PERFORMED:
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- When project owner mandates a single irregular work shift, the employee will receive an additional $2.00 per hour. A single irregular work
shift can start any time from 5:00 p.m. to 1:00 a.m.

- State or Federal designated hazardous site, requiring protective gear shall be an additional $2.00 per hour.

- Certified welders when required to perform welding work will receive an additional $1.50 per hour.

2-277HH-Bro
Electrician 09/01/2020
JOB DESCRIPTION Electrician DISTRICT 2
ENTIRE COUNTIES
Broome

PARTIAL COUNTIES

Chenango: Entire County except the Townships of Columbus, New Berlin and Sherburne.

Delaware: Only the Townships of Davenport, Delhi, Deposit, Franklin, Hamden, Masonville, Meredith, Sidney, Tompkins and Walton
Townships,and that portion of Colchester and Hancock Townships north of the east branch of the Delaware River.

Otsego: Only the Townships of Butternuts, Hartwick, Laurens, Maryland, Milford, Morris, Oneonta, Otego, Unadilla and Westford.
Tioga: Only the Townships of Berkshire, Newark Valley, Owego, Richford and Tioga.

WAGES

Per hour: 07/01/2020 06/01/2021 06/01/2022
Additional Additional

Electrician (base wage) $ 34.80 $1.63 $1.86

Cable Splicer 41.05 1.63 1.86

ADDITIONAL AMOUNTS FOR SPECIFIC TYPES OF JOBSITE CONDITIONS (amount subject to any overtime premiums):
Additional $ 0.50 per hour when required to work underground, such as in tunnels for roads, railroads, or water.
Additional $ 0.50 per hour when required to work at a height of 40 feet above the ground or roof level.

SHIFT WORK / SINGLE IRREGULAR WORK SHIFT:

When shift work or a single irregular work shift is mandated in the job specifications or by the contracting agency, the following journeyman
hourly rates apply. The starting hours of a shift may be adjusted up to two (2) hours in order to meet the needs of the contracting agency.
Between the hours

of 8:00AM and 4:30PM $34.80
Between the hours

of 4:30PM and 1:00AM 40.82
Between the hours

of 12:30AM and 9:00AM 4573
TEMPORARY HEAT:

On any job requiring temporary heat outside the regular working hours, where electrical power is used pertaining to this heat, it shall be
manned on a shift work basis by an electrician at the base wage plus 25%.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $ 27.78 plus
3% of wage

OVERTIME PAY
See (B, *E, Q) on OVERTIME PAGE

*Double time after 8 hours on Saturday.
NOTE: WAGE CAP...Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, *8, 16) on HOLIDAY PAGE

When a dated holiday falls on a Saturday it shall be celebrated on Friday. When a dated holiday falls on a Sunday, it shall be celebrated on
Monday.

*Good Friday may be celebrated the following Monday by mutual agreement of Employer and Employees.

REGISTERED APPRENTICES

WAGES: Terms at the following percentages of Journeyman's wage.

1st 2nd 3rd 4th 5th
0-2000 Hrs 2000-3500 Hhrs 3500-5000 Hrs 5000-6500 Hrs 6500-8000 Hrs
42% 48% 55% 65% 75%

ADDITIONAL AMOUNTS FOR SPECIFIC TYPES OF JOBSITE CONDITIONS (amount subject to any overtime premiums):
Additional $ 0.50 per hour when required to work underground, such as in tunnels for roads, railroads, or water.
Additional $ 0.50 per hour when required to work at a height of 40 feet above the ground or roof level.
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SUPPLEMENTAL BENEFITS per hour:

1st term $9.00 plus 3% of hourly wage
2nd term $23.12 plus 3% of hourly wage
3rd term $23.83 plus 3% of hourly wage
4th term $23.83 plus 3% of hourly wage
5th term $23.83 plus 3% of hourly wage
2-325
Elevator Constructor 09/01/2020
JOB DESCRIPTION Elevator Constructor DISTRICT 6

ENTIRE COUNTIES
Broome, Cayuga, Chenango, Cortland, Franklin, Jefferson, Lewis, Onondaga, Oswego, St. Lawrence, Tioga, Tompkins

PARTIAL COUNTIES

Delaware: Only the towns of: Tompkins, Walton, Masonville, Sidney, Franklin and Deposit.

Madison: Only the towns of: Cazenovia, DeRuyter, Eaton, Fenner, Georgetown, Lebanon, Lenox, Nelson and Sullivan.
Oneida: Only the towns of: Camden, Florence and Vienna.

WAGES

Per hour: 07/01/2020 01/01/2021 01/01/2022
Elevator Constructor $48.12 $49.73 $51.43
Helper 33.684 34.81 36.00

Four (4), ten (10) hour days may be worked for New Construction and Modernization Work at straight time during a week, Monday thru
Thursday, or Tuesday thru Friday

*** Four(4), ten (10) hour days are not permitted for Contract Work/Repair Work
NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4

Day/10 Hour Work Schedule,’' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $ 34.765* $ 35.825* $ 37.485*

*NOTE - add 6% of regular hourly rate for all hours worked. Add 8% of regular hourly rate if more than 5 years of service.

OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 15, 16) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16) on HOLIDAY PAGE

NOTE: When a paid holiday falls on a Saturday, it shall be observed on Friday. When a paid holiday falls on Sunday, it shall be observed on
Monday.

REGISTERED APPRENTICES
WAGES per hour: 1 year terms at the following percentage of the Elevator Constructor wage.

0-6 months 6-12 months 2nd 3rd 4th
50% 55% 65% 70% 80%

SUPPLEMENTAL BENEFITS per hour:
0-6 months: 6% of the hourly apprentice rate paid, no additional supplemental benefits.

All other terms: Same as Journeyman.

6-62.1

Glazier 09/01/2020

JOB DESCRIPTION Glazier DISTRICT 5

ENTIRE COUNTIES
Broome, Chemung, Chenango, Delaware, Otsego, Schuyler, Steuben, Tioga, Tompkins
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WAGES
Per hour: 07/01/2020 05/01/2021
Additional
Glazier $25.75 $1.25

** IMPORTANT NOTICE **
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $24.60

OVERTIME PAY
See (B, E*, E2, Q**) on OVERTIME PAGE.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
1000 hour terms at the following percentage of journeyman's wage.

1st. 2nd. 3rd. 4th. 5th. 6th. 7th. 8th.
50% 55% 60% 65% 70% 75% 80% 90%

Supplemental Benefits per hour:

1st term $11.48
2nd term 12.23
3rd term 12.69
4th term 13.24
5th term 13.98
6th term 14.52
7th term 15.25
8th term 16.35
5-677z3
Insulator - Heat & Frost 09/01/2020
JOB DESCRIPTION Insulator - Heat & Frost DISTRICT 6

ENTIRE COUNTIES
Broome, Cayuga, Chemung, Chenango, Cortland, Herkimer, Jefferson, Lewis, Madison, Oneida, Onondaga, Oswego, Otsego, Schuyler,
Seneca, St. Lawrence, Tioga, Tompkins

WAGES

Per hour: 07/01/2020 05/01/2021 05/01/2022
Additional Additional

Asbestos Installer $ 33.50 $2.00 $2.00

Insulation Installer
(On mechanical systems only)

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED SHIFTS WORKED.

1ST SHIFT $ 33.50
2ND SHIFT 38.53
3RD SHIFT 41.88

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,’' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
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Per hour:

Journeyman $23.84
OVERTIME PAY

See (*B1, Q) on OVERTIME PAGE

*NOTE: First 10 hours on Saturday

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (4,6) on HOLIDAY PAGE.

Triple time for Labor Day if worked.

NOTE: When a holiday falls on Sunday, the following Monday shall be observed as a holiday.

REGISTERED APPRENTICES
WAGES per hour: One year terms at the following percentage of Journeyman's wage

1st 2nd 3rd 4th
50% 60% 70% 80%
$16.75 $20.10 $23.45 $26.80

SUPPLEMENTAL BENEFITS per hour:

1st & 2nd years $21.84
3rd & 4th years 23.84

6-30-Syracuse
Ironworker 09/01/2020
JOB DESCRIPTION Ironworker DISTRICT 6

ENTIRE COUNTIES
Broome, Cayuga, Cortland, Onondaga, Oswego, Seneca, Tioga, Tompkins

PARTIAL COUNTIES

Chenango: Only the Townships of Lincklaen, Otselic, Pitcher, Pharsalia, German, McDonough, Preston, Norwich, Smithville, Oxford,
Guilford, Greene, Coventry, Bainbridge and Afton.

Jefferson: Only the Townships of Alexandria, Theresa, Clayton, Orleans, Cape Vincent, Lyme, Brownville, Pamelia, LeRay, Hounsfield,
Watertown, Rutland, Adams, Henderson, Rodman, Ellisburg, Lorraine and Worth.

Madison: Only the Townships of Sullivan, Lenox, Lincoln, Fenner, Smithfield, Cazenovia, Nelson, DeRuyter and Georgetown.
Schuyler: Only the Townships of Cayuta, Catharine, Hector and Montour.

Wayne: Only the Townships of Galen, Savannah, Rose, Butler, Huron and Wolcott

WAGES
Structural, Reinforcing, Re-bar, Machinery Mover & Rigger, Ornamental & Curtain Wall, Window Wall, Pre-Glazed Metal Framed Windows
Attached to Steel or Masonry Including Caulking, Fence Erector (Chain Link/Security), Sheeter/Bridge Rail, Pre-Cast Erector, Stone
Derrickman, Pre-Engineered Building Erector, Welder
Per hour: 07/01/2020 01/01/2021

$30.75 $31.25

NOTE: Shift work mandated by the project owner. All shifts will be (8) hours.

1st Shift $30.75 $31.25
2nd Shift 33.83 34.38
3rd Shift 35.36 35.94
SUPPLEMENTAL BENEFITS

Per hour:

Journeyman $28.05 $28.05

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

NOTE: Any holiday which occurs on Sunday shall be observed the following Monday.

REGISTERED APPRENTICES
WAGES per hour: One year terms at the following rates.
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1st 2nd 3rd 4th
$16.50 $ 18.50 $ 20.50 $22.50

SUPPLEMENTAL BENEFITS per hour:

1st year $11.25
2nd year 19.09
3rd year 20.21
4th year 21.33
6-60
Laborer - Building 09/01/2020
JOB DESCRIPTION Laborer - Building DISTRICT 2
ENTIRE COUNTIES
Broome

PARTIAL COUNTIES

Chenango: Entire County except the Townships of Sherburne, Columbus and New Berlin.

Delaware: Only the Townships of Sidney, Masonville, Walton, Tompkins, Deposit, Hancock and Colchester.
Tioga: Entire County except the Townships of Candor and Spencer.

WAGES
Per hour:

GROUP #1: Basic Laborer - excavation, concrete vibrator, power-driven buggie, demolition (including acetylene torch work) that is
customarily done by a laborer

GROUP #2: Air Tool Operators, Mason Tenders
GROUP #3: Blaster, Rock Drill (compressor driven)

GROUP #4: Asbestos, Hazardous, Toxic Waste, Lead and Mold Remediation

07/01/2020 07/01/2021

Additional
GROUP #1 $24.45 $1.00
GROUP #2 24.95 1.00
GROUP #3 25.95 1.00
GROUP #4 25.95 1.00

IMPORTANT NOTE: Wage and supplement rates for the operation of forklift and skid steer may be found under the classification "Operating
Engineer".

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Friday, provided the project duration is more than
forty (40) hours.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman: $19.40

OVERTIME PAY
See (B, E, *E2, Q) on OVERTIME PAGE

*If working four (4) ten (10) hour days the make up day will be on Friday.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

When a Holiday falls on Sunday it shall be observed on the following Monday.

REGISTERED APPRENTICES
WAGES: 1000 hour terms at the following percent of Journeyman's wage

1st 2nd 3rd 4th
60% 70% 80% 90%

SUPPLEMENTAL BENEFITS per hour:
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1st Term $12.10
2nd Term 13.35
3rd Term 14.60
4th Term 15.85

2-785 (7)
Laborer - Heavy&Highway 09/01/2020
JOB DESCRIPTION Laborer - Heavy&Highway DISTRICT 2
ENTIRE COUNTIES
Broome

PARTIAL COUNTIES

Chenango: Entire County except the Townships of Sherburne, Columbus and New Berlin.

Delaware: Only the Townships of Sidney, Masonville, Walton, Tompkins, Deposit, Hancock and Colchester.
Tioga: Entire County except the Townships of Candor and Spencer.

WAGES
Per hour:

GROUP A: Drill Helper, Flagman, Outboard and Hand Boats.

GROUP B: Basic Rate, Bull Float (where used for strike off only), Chain Saw, Concrete Aggregate Bin, Concrete Bootmen, Gin Buggy,
Hand or Machine Vibrator, Jack Hammer, Mason Tender, Mortar Mixer, Pavement Breaker, Handlers of Steel Mesh, Small Generators for
Laborers Tools, Installation of Bridge Drainage Pipe, Pipe Layers, Vibrator Type Rollers, Tamper, Drill Doctor, Water Pump Operators (1-1/2"
& Single Diaphragm), Nozzle (Asphalt, Gunite, Seeding, and Sand Blasting), Laborers on Chain Link Fence Erection, Rock Splitter and
Power Unit, Pusher Type Concrete Saw and all other Gas, Electric, and Air Tool Operators, Wrecking Laborer.

GROUP C: Drilling equipment - only where a separate air compressor unit supplies power, Acetylene Torch Operators, Asphalt Raker,
Powder Man, Tail or Screw Operator on Asphalt Paver.

GROUP D: Blasters, Form Setters (slab steel forms on highways, roads, streets & airport runways), Stone or Granite Curb Setters.
GROUP E: Hazardous Waste defined as when an employee performs hazardous waste removal, lead abatement and removal, asbestos

abatement and removal work on State and/or Federally designated waste site, and were relevant State and/or Federal regulations require
employees to use or wear required forms of personal protection.

07/01/2020 07/01/2021

Additional
GROUP A $30.16 $1.60
GROUP B 30.36 1.60
GROUP C 30.56 1.60
GROUP D 30.76 1.60
GROUP E 32.86 1.60

NOTE ADDITIONAL AMOUNTS FOR THE FOLLOWING CONDITIONS:

- A single irregular work shift starting any time between 5:00 PM and 1:00 AM on governmental mandated night work shall be paid an
additional $2.50 per hour.

- When an employee is required by the employer and/or by the material data safety sheets of a product, during its application, to wear a half
or full face replaceable cartridge respirator for more then (2) hours, then in such case said employee(s) will be paid the Group E rate for the
shift.

IMPORTANT NOTE: Wage and supplement rates for the operation of forklift and skid steer may be found under the classification "Operating
Engineer".

SUPPLEMENTAL BENEFITS

Per hour:

Journeyman $22.15

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

If Holiday falls on Sunday, it will be celebrated on Monday. If the Holiday falls on Saturday, it will be celebrated on Saturday.

REGISTERED APPRENTICES

WAGES: 1000 hour terms at the following percentage of Journeymans wage.
1st 2nd 3rd 4th

60% 70% 80% 90%
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SUPPLEMENTAL BENEFITS per hour:
1st term $19.15
2nd term 19.90
3rd term 20.65
4th term 21.40
2-785 (7)
Laborer - Tunnel 09/01/2020
JOB DESCRIPTION Laborer - Tunnel DISTRICT 2
ENTIRE COUNTIES
Broome

PARTIAL COUNTIES

Chenango: Entire County except the Townships of Sherburne, Columbus, and New Berlin.

Delaware: Only the Townships of Sidney, Masonville, Walton, Tompkins, Deposit, Hancock and Colchester.
Tioga: Entire County except the Townships of Candor and Spencer.

WAGES
Per hour:

GROUP A: Change House Man

GROUP B: Miners and all Machine Men, Safety Miner, All Shaft work, Caisson work, Drilling, Blow Pipe, all Air Tools, Tugger, Scaling,
Nipper, Guniting pot to nozzle, Bit Grinder, Signal Man (top and bottom), Concrete Man, Shield Driven Tunnels, mixed face and soft ground,
liner plate tunnels in free air.

GROUP C: Blaster

GROUP D: Hazardous waste removal work on a State and/or Federally designated waste site where relevant State and/or Federal
regulations require employees to use or wear required forms of personal protection.

07/01/2020 07/01/2021

Additional
Group A $33.34 $1.60
Group B 33.54 1.60
Group C 35.84 1.60
Group D 36.04 1.60

NOTE ADDITIONAL AMOUNTS FOR THE FOLLOWING CONDITIONS:

- A single irregular work shift starting any time between 5:00 PM and 1:00 AM on governmental mandated night work shall be paid an
additional $2.50 per hour.

- When an employee is required by the employer and/or by the material data safety sheets of a product, during its application, to wear a half
or full face replaceable cartridge respirator for more then (2) hours, then in such case said employee(s) will be paid the Group D rate for the
shift.

IMPORTANT NOTE: Wage and supplement rates for the operation of forklift and skid steer may be found under the classification "Operating
Engineer".

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $22.15

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

If the holiday falls on Saturday, it will be celebrated on Friday. If the holiday falls on Sunday, it will be celebrated on Monday.

REGISTERED APPRENTICES
WAGES: 1000 hour terms at the following percentage of Group B wage

1st 2nd 3rd 4th
60% 70% 80% 90%

SUPPLEMENTAL BENEFITS per hour:

1st Term $7.00
2nd Term 7.00
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3rd Term 14.55
4th Term 22.15

2-785T (BCDT)
Lineman Electrician 09/01/2020
JOB DESCRIPTION Lineman Electrician DISTRICT 6

ENTIRE COUNTIES

Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

WAGES
Per hour:

NOTE: Includes Teledata Work within ten (10) feet of High Voltage Transmission Lines

Below rates applicable on all overhead and underground distribution and maintenance work, and all overhead and underground transmission
line work and the installation of fiber optic cable where no other construction trades are or have been involved. (Ref #14.01.01)

07/01/2020
Lineman, Technician $53.50
Crane, Crawler Backhoe 53.50
Welder, Cable Splicer 53.50
Digging Mach. Operator 48.15
Tractor Trailer Driver 45.48
Groundman, Truck Driver 42.80
Equipment Mechanic 42.80
Flagman 32.10

Additional $1.00 per hour for entire crew when a helicopter is used.

Below rates applicable on all electrical sub-stations, switching structures, fiber optic cable and all other work not defined as "Utility outside
electrical work". (Ref #14.02.01-A)

Lineman, Technician $53.50
Crane, Crawler Backhoe 53.50
Cable Splicer 58.85
Certified Welder -

Pipe Type Cable 56.18
Digging Mach. Operator 48.15
Tractor Trailer Driver 45.48
Groundman, Truck Driver 42.80
Equipment Mechanic 42.80
Flagman 32.10

Additional $1.00 per hour for entire crew when a helicopter is used.

Below rates apply on switching structures, maintenance projects, railroad catenary install/maintenance third rail installation, bonding of rails
and pipe type cable and installation of fiber optic cable. (Ref #14.02.01-B)

Lineman, Tech, Welder $ 54.82
Crane, Crawler Backhoe 54.82
Cable Splicer 60.30
Certified Welder -

Pipe Type Cable 57.56
Digging Mach. Operator 49.34
Tractor Trailer Driver 46.60
Groundman, Truck Driver 43.86
Equipment Mechanic 43.86
Flagman 32.89

Additional $1.00 per hour for entire crew when a helicopter is used.

Below rates applicable on all overhead and underground transmission line work & fiber optic cable where other construction trades are or
have been involved. This applies to transmission line work only, not other construction. (Ref #14.03.01)
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Lineman, Tech, Welder $ 56.01
Crane, Crawler Backhoe 56.01
Cable Splicer 56.01
Digging Mach. Operator 50.41
Tractor Trailer Driver 47.61
Groundman, Truck Driver 44.81
Equipment Mechanic 44.81
Flagman 33.61

Additional $1.00 per hour for entire crew when a helicopter is used.

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW:

1ST SHIFT 8:00 AM to 4:30 PM REGULAR RATE
2ND SHIFT 4:30 PM to 1:00 AM REGULAR RATE PLUS 17.3 %
3RD SHIFT 12:30 AM to 9:00 AM REGULAR RATE PLUS 31.4 %

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
Tuesday thru Friday may be worked with no make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,’' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked (also required on non-worked holidays):

The following SUPPLEMENTAL BENEFITS apply to all classification categories of CONSTRUCTION, TRANSMISSION and
DISTRIBUTION.

Journeyman $24.90
*plus 6.75% of
hourly wage

*The 6.75% is based on the hourly wage paid, straight time rate or premium rate.

OVERTIME PAY

See (B, E, Q,) on OVERTIME PAGE. *Note* Double time for all emergency work designated by the Dept. of Jurisdiction.

NOTE: WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid See (5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.
Overtime See (5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.

NOTE: All paid holidays falling on Saturday shall be observed on the preceding Friday. All paid holidays falling on Sunday shall be observed
on the following Monday. Supplements for holidays paid at straight time.

REGISTERED APPRENTICES
WAGES per hour: 1000 hour terms at the following percentage of the applicable Journeyman Lineman wage.

1st 2nd 3rd 4th 5th 6th 7th
60% 65% 70% 75% 80% 85% 90%

SUPPLEMENTAL BENEFITS per hour: Same as Journeyman

6-1249a

Lineman Electrician - Teledata 09/01/2020

JOB DESCRIPTION Lineman Electrician - Teledata DISTRICT 6

ENTIRE COUNTIES

Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
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Per hour:

For outside work, stopping at first point of attachment (demarcation).

07/01/2020 01/01/2021
Cable Splicer $33.77 $34.78
Installer, Repairman $ 32.05 $ 33.01
Teledata Lineman $32.05 $ 33.01
Tech., Equip. Operator $ 32.05 $ 33.01
Groundman $ 16.99 $17.50

NOTE: EXCLUDES Teledata work within ten (10) feet of High Voltage (600 volts and over) transmission lines. For this work please see
LINEMAN.

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED:

1ST SHIFT REGULAR RATE
2ND SHIFT REGULAR RATE PLUS 10%
3RD SHIFT REGULAR RATE PLUS 15%
SUPPLEMENTAL BENEFITS
Per hour:
Journeyman $5.06 $5.06
*plus 3% of *plus 3% of
wage paid wage paid

*The 3% is based on the hourly wage paid, straight time rate or premium rate.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

NOTE: WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE

6-1249LT - Teledata
Lineman Electrician - Traffic Signal, Lighting 09/01/2020
JOB DESCRIPTION Lineman Electrician - Traffic Signal, Lighting DISTRICT 6

ENTIRE COUNTIES

Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Cortland, Delaware, Erie, Essex, Franklin,
Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida, Onondaga,
Ontario, Orleans, Oswego, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Sullivan,
Tioga, Tompkins, Warren, Washington, Wayne, Wyoming, Yates

WAGES

Lineman/Technician shall perform all overhead aerial work. A Lineman/Technician on the ground will install all electrical panels, connect all
grounds, install and connect all electrical conductors which includes, but is not limited to road loop wires; conduit and plastic or other type
pipes that carry conductors, flex cables and connectors, and to oversee the encasement or burial of such conduits or pipes.

A Groundman/Groundman Truck Driver shall: Build and set concrete forms, handle steel mesh, set footer cages, transport concrete in a
wheelbarrow, hand or machine concrete vibrator, finish concrete footers, mix mortar, grout pole bases, cover and maintain footers while
curing in cold weather, operate jack hammer, operate hand pavement breaker, tamper, concrete and other motorized saws, as a drill helper,
operate and maintain generators, water pumps, chainsaws, sand blasting, operate mulching and seeding machine, air tools, electric tools,
gas tools, load and unload materials, hand shovel and/or broom, prepare and pour mastic and other fillers, assist digger operator equipment
operator in ground excavation and restoration, landscape work and painting. Only when assisting a lineman technician, a
groundman/groundman truck driver may assist in installing conduit, pipe, cables and equipment.

A flagger's duties shall consist of traffic control only.
(Ref #14.01.01)

Per hour: 07/01/2020
Lineman, Technician $46.20
Crane, Crawler Backhoe 46.20
Certified Welder 48.51
Digging Machine 41.58
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Tractor Trailer Driver 39.27
Groundman, Truck Driver 36.96
Equipment Mechanic 36.96
Flagman 27.72

Above rates are applicable for installation, testing, operation, maintenance and repair on all Traffic Control (Signal) and lllumination (Lighting)
projects, Traffic Monitoring Systems, and Road Weather Information Systems. Includes digging of holes for poles, anchors, footer
foundations for electrical equipment; assembly of all electrical materials or raceway; placing of fish wire; pulling of cables, wires or fiber optic
cable through such raceways; splicing of conductors; dismantling of such structures, lines or equipment.

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW:

1ST SHIFT 8:00 AM TO 4:30 PM REGULAR RATE
2ND SHIFT 4:30 PMTO 1:00 AM REGULAR RATE PLUS 17.3%
3RD SHIFT 12:30 AM TO 9:00 AM REGULAR RATE PLUS 31.4%

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
Tuesday thru Friday may be worked with no make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked (but also required on non-worked holidays):

Journeyman $24.90
*plus 6.75% of
hourly wage

*The 6.75% is based on the hourly wage paid, straight time rate or premium rate.
Supplements paid at STRAIGHT TIME rate for holidays.

OVERTIME PAY

See (B, E, Q) on OVERTIME PAGE. *Note* Double time for all emergency work designated by the Dept. of Jurisdiction.

NOTE: WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid: See (5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.
Overtime: See (5, 6, 8, 13, 25) on HOLIDAY PAGE plus Governor of NYS Election Day.

NOTE: All paid holidays falling on Saturday shall be observed on the preceding Friday. All paid holidays falling on Sunday shall be observed
on the following Monday. Supplements for holidays paid at straight time.

REGISTERED APPRENTICES
WAGES per hour: 1000 hour terms.

07/01/2020
1st term $27.72
2nd term 30.03
3rd term 32.34
4th term 34.65
5th term 36.96
6th term 39.27
7th term 41.58
SUPPLEMENTAL BENEFITS per hour: Same as Journeyman
6-1249a-LT
Lineman Electrician - Tree Trimmer 09/01/2020

JOB DESCRIPTION Lineman Electrician - Tree Trimmer DISTRICT 6

ENTIRE COUNTIES

Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautaugua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

WAGES
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Applies to line clearance, tree work and right-of-way preparation on all new or existing energized overhead or underground electrical,
telephone and CATYV lines. This also would include stump removal near underground energized electrical lines, including telephone and
CATV lines.

Per hour: 07/01/2020 01/03/21 01/02/22 01/01/23

Tree Trimmer $ 26.56 $27.36 $28.25 $ 29.59
Equipment Operator 23.49 24.19 24.98 26.17
Equipment Mechanic 23.49 24.19 24.98 26.17
Truck Driver 19.56 20.15 20.80 21.79
Groundman 16.11 16.59 17.13 17.94
Flag person 11.61 11.96 12.35 12.94

SUPPLEMENTAL BENEFITS
Per hour worked (but also required on non-worked holidays):

Journeyman $9.98 $9.98 $10.23 $10.48
*plus 3% of *plus 3% of *plus 3% of *plus 3% of
hourly wage hourly wage hourly wage hourly wage

* The 3% is based on the hourly wage paid, straight time rate or premium rate.

OVERTIME PAY

See (B, E, Q) on OVERTIME PAGE

NOTE: WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid: See (5, 6, 8, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 16, 25) on HOLIDAY PAGE

NOTE: All paid holidays falling on a Saturday shall be observed on the preceding Friday.

All paid holidays falling on a Sunday shall be observed on the following Monday.
6-1249TT

Mason - Building 09/01/2020

JOB DESCRIPTION Mason - Building DISTRICT 5

ENTIRE COUNTIES
Broome, Chenango, Delaware, Otsego, Tioga

WAGES

Per hour: 07/01/2020 07/01/2021
Building: Additional
Bricklayer, Cement $31.21 $1.15

Mason, Plasterer, Stone
Mason, Tuck Pointer

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $22.49

OVERTIME PAY
See (B,E,E2*,Q) on OVERTIME PAGE
*Note - Or other conditions beyond the employer's control such as fire or natural disaster.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following percentage of Journeyman's wage:

1st 2nd 3rd 4th
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$19.17 $23.85 $25.72 $28.09

Supplemental benefits per hour:

1st 2nd 3rd 4th
$20.49 $ 20.49 $21.74 $22.49
5-3B - Bing - Z2
Mason - Heavy&Highway 09/01/2020

JOB DESCRIPTION Mason - Heavy&Highway DISTRICT 5

ENTIRE COUNTIES
Allegany, Broome, Chautauqua, Chemung, Chenango, Cortland, Delaware, Genesee, Livingston, Monroe, Ontario, Orleans, Otsego,
Schuyler, Seneca, Steuben, Tioga, Tompkins, Wayne, Wyoming, Yates

PARTIAL COUNTIES

Cattaraugus: Enitre county except in the Township of Perrysburg and the Village of Gowanda only the Bricklayer classification applies.
Erie: Only the Bricklayer classification applies.

Niagara: Only the Bricklayer classification applies.

WAGES

Per hour: 07/01/2020 07/01/2021
Heavy & Highway: Additional
Cement Mason $31.58 $1.15
Bricklayer 31.58

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $22.93

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

1500 hour terms at the following percentage of Journeyman's wage:

1st 2nd 3rd 4th
50% 60% 70% 80%

Supplemental benefits per hour:

1st term $14.13
2nd - 4th term 22.93

5-3h
Mason - Tile Finisher 09/01/2020
JOB DESCRIPTION Mason - Tile Finisher DISTRICT 5

ENTIRE COUNTIES
Broome, Chemung, Chenango, Cortland, Delaware, Otsego, Schuyler, Steuben, Tioga, Tompkins

PARTIAL COUNTIES
Allegany: Towns of Alfred, Almond, Andover and Burns.

WAGES

Wages

Per hour: 07/01/2020 07/01/2021
Building: Additional
Marble, Slate, Terrazzo $27.59 $1.15

and Tile Finisher
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Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,’' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $18.11

OVERTIME PAY
See (B,E,E2*,Q) on OVERTIME PAGE
*Note - Or other conditions beyond the employer's control such as fire or natural disaster.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following percentage of Joureyman's wage:

1st 2nd 3rd
$16.55 $19.31 $22.07

Supplemental benefits per hour:

1st 2nd 3rd
$11.85 $12.01 $15.84
5-3TF - 74
Mason - Tile Setter 09/01/2020
JOB DESCRIPTION Mason - Tile Setter DISTRICT 5

ENTIRE COUNTIES
Broome, Chemung, Chenango, Cortland, Delaware, Otsego, Schuyler, Steuben, Tioga, Tompkins

PARTIAL COUNTIES
Allegany: Towns of Alfred, Almond, Andover and Burns.

WAGES

Wages

Per Hour: 07/01/2020 07/01/2021
Building: Additional
Marble, Slate, Terrazzo $30.20 $1.15

and Tile Setter
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $21.15

OVERTIME PAY
See (B,E,E2*,Q) on OVERTIME PAGE
*Note - Or other conditions beyond the employer's control such as fire or natural disaster.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following percentage of Joureyman's wage:

Page 37



Prevailing Wage Rates for 07/01/2020 - 06/30/2021 Published by the New York State Department of Labor
Last Published on Sep 01 2020 PRC Number 2020009783 Broome County

1st 2nd 3rd 4th
$18.12 $21.14 $24.16 $27.18

Supplemental benefits per hour:

1st 2nd 3rd 4th
$12.33 $12.42 $20.97 $21.06
5-3TS - Z4
Millwright 09/01/2020

JOB DESCRIPTION Millwright DISTRICT 7

ENTIRE COUNTIES
Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Herkimer, Madison, Seneca, Tioga, Yates

WAGES

Per hour: 07/01/2020
Building $29.03
Heavy & Highway* 31.03

*Effective 5/1/2019, all Heavy and Highway Millwright construction will be paid at the rate indicated above.

NOTE: ADDITIONAL PREMIUMS PAID FOR THE FOLLOWING WORK LISTED BELOW (amount subject to any overtime premiums):

- Certified Welders shall receive an additional $1.75 per hour provided he/she is directed to perform certified welding.

- On Building projects, If a work site has been declared a hazardous site by the Owner and the use of protective gear (including, as a
minimum, air purifying canister-type chemical respirators) are required, then that employee shall receive an additional $1.50 per hour.

- H/H work performed on hazardous waste sites where employees are required to wear protective gear shall receive an additional $2.00 per
hour over the Millwright H/H rate for all hours worked on the day protective gear was worn.

- An employee performing the work of a machinist shall receive an additional $2.00 per hour. For the purposes of this premium to apply, a
"machinist" is a person who uses a lathe, Bridgeport, milling machine or similar type of tool to make or modify parts.

- When performing work underground at 500 feet and below, the employee shall receive an additional $1.00 per hour.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $22.80

OVERTIME PAY

See (B, E, *E2, Q) on OVERTIME PAGE

*Note - Saturday may be used as a make-up day and worked at the straight time rate of pay during a work week when conditions such as
weather, power failure, fire, or natural disaster prevent the performance of work on a regular scheduled work day.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

NOTE: Any holiday that falls on Sunday shall be observed the following Monday. Any holiday that falls on a Saturday shall be observed the
preceding Friday.

REGISTERED APPRENTICES
WAGES per hour: One year terms at the following percentage of Journeyman's wage:

Appr. 1st year 60 %*
Appr. 2nd year 70 %*
Appr. 3rd year 80 %*
Appr. 4th year 90 %*

*NOTE: Additional premium for the following work listed below:

Certified Welder $1.75
Hazardous Waste Work (Bldg) 1.50
Hazardous Waste Work (H/H) 2.00
Machinist 2.00
Underground 1.00

(500" and below)

SUPPLEMENTAL BENEFITS per hour:

Appr. 1st year $ 10.90
Appr. 2nd year 19.23
Appr. 3rd year 20.42
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Appr. 4th year 21.61

7-1163 Zone 2
Operating Engineer - Building 09/01/2020
JOB DESCRIPTION Operating Engineer - Building DISTRICT 1

ENTIRE COUNTIES
Broome, Chenango, Tioga

WAGES
CLASS A1:
Crane, hydraulic cranes, tower crane, locomotive crane, piledriver, cableway, derricks,whirlies, dragline, boom trucks over 5 tons.

CLASS A:

Shovel, all Excavators (including rubber tire full swing), Gradalls, power road grader, all CMI equipment, front-end rubber tire loader, tractor-
mounted drill (quarry master), mucking machine, concrete central mix plant, concrete pump, belcrete system, automated asphalt concrete
plant, and tractor road paver, boom trucks 5 tons and under, maintenance engineer, self-contained crawler drill-hydraulic rock drill.

CLASS B:

Backhoes (rubber tired backhoe/loader combination), bulldozer, pushcat, tractor, traxcavator, scraper, LeTourneau grader, form fine grader,
self-propelled soil compactor (fill roller), asphalt roller, blacktop spreader, power brooms, sweepers, trenching machine, Barber Green loader,
side booms, hydro hammer, concrete spreader, concrete finishing machine, one drum hoist, power hoisting (single drum), hoist two drum or
more, three drum engine, power hoisting (two drum and over), two drum and swinging engine, three drum swinging engine, hod hoist, A-L
frame winches, core and well drillers (one drum), post hole digger, model CHB Vibro-Tamp or similar machine, batch bin and plant operator,
dinky locomotive, skid steer loader, track excavator 5/8 cubic yard or smaller, front end rubber tired loader under four cubic yards, vacum
machine(mounted or towed).

CLASS C:

Fork lift, high lift, all terrain fork lift: or similar, oiler, fireman and heavy-duty greaser, boilers and steam generators, pump, vibrator, motor
mixer, air compressor, dust collector, welding machine, well point, mechanical heater, generators, temporary light plants, electric
submersible pumps 4" and over, murphy type diesel generator, conveyor, elevators, concrete mixer, beltcrete power pack (belcrete system),
seeding, and mulching machines, pumps.

* In the event that equipment listed above is operated by robotic control, the classification covering the operation will be the same as if
manually operated.

WAGES per hour

07/01/2020 07/01/2021
Class # A1 $42.94 43.85
Class # A 40.54 41.45
Class #B 40.08 40.99
Class#C 37.77 38.68

Additional $0.50 per hr for Tower Cranes.

Additional $1.25 per hr for Cranes with Boom length & jib 150ft. and over.

Additional $2.25 per hr for Cranes with Boom length & jib 200ft. and over.

Additional $2.50 per hr over B rate for Nuclear Leader work.

Additional $0.40 per hr for tunnel or excavation of shaft 40' or more deep.

Additional $2.50 per hour if work requires Personal Protective Equipment for hazardous waste site activities with a level C or over rating.

SUPPLEMENTAL BENEFITS
Per hour

Journeyman $27.70 $28.85

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

Note: If a holiday falls on Sunday, it will be celebrated on Monday. If the holiday falls on Saturday, it will be celebrated on Friday.
Employees who work a Saturday holiday shall be paid double time plus the holiday pay.

REGISTERED APPRENTICES
Wages per hour

1000 hours terms at the following percentage of Journeyperson's wage Class B:

1st 2nd 3rd 4th
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60% 70% 80% 90%
Supplemental Benefits per hour worked

07/01/2020 07/01/2021
All terms $23.20 $24.35

1-158 BCT

Operating Engineer - Heavy&Highway 09/01/2020
JOB DESCRIPTION Operating Engineer - Heavy&Highway DISTRICT 1

ENTIRE COUNTIES
Albany, Broome, Chenango, Clinton, Columbia, Essex, Franklin, Fulton, Greene, Hamilton, Herkimer, Montgomery, Otsego, Rensselaer,
Saratoga, Schenectady, Schoharie, Tioga, Warren, Washington

PARTIAL COUNTIES

Dutchess: Defined as north of the northern boundary line of City of Poughkeepsie then due east to Route 115 to Bedelt Road then east
along Bedelt Road to VanWagner Road then north along VanWagner Road to Bower Road then east along Bower Road to Rte. 44 east to
Route 343 then along Route 343 east to the northern boundary of Town of Dover Plains and east along the northern boundary of Town of
Dover Plains to Connecticut.

WAGES

CLASSIFICATION A:

Asphalt Curb Machine (Self Propelled, Slipform), Asphalt Paver, Automated Concrete Spreader (CMI Type), Automatic Fine Grader,
Backhoe (Except Tractor Mounted, Rubber Tired), Backhoe Excavator Full Swing (CAT 212 or similar type), Back Filling Machine, Belt
Placer (CMI Type), Blacktop Plant (Automated), Boom truck, GPS operated Bull Dozer, Cableway, Caisson Auger, Central Mix Concrete
Plant (Automated), Concrete Curb Machine (Self Propelled, Slipform), Concrete Pump, Crane, Cherry Picker, Derricks (steel erection),
Dragline, Overhead Crane (Gantry or Straddle type), Pile Driver, Truck Crane, Directional Drilling Machine, Dredge, Dual Drum Paver,
Excavator (All PurposeHydraulically Operated) (Gradall or Similar), Front End Loader (4 cu. yd. and Over), Head Tower (Sauerman or
Equal), Hoist (Two or Three Drum), Holland Loader, Maintenance Engineer, Mine Hoist, Mucking Machine or Mole, Pavement Breaker(SP)
Wertgen; PB-4 and similar type, Power Grader, Profiler (over 105 H.P.), Quad 9, Quarry Master (or equivalent), Scraper, Shovel, Side Boom,
Slip Form Paver (If a second man is needed, he shall be an Qiler), Tractor Drawn BeltType Loader, Truck or Trailer Mounted Log Chipper
(Self Feeder), Tug Operator (Manned Rented Equipment Excluded), Tunnel Shovel

CLASSIFICATION B:

Backhoe (Tractor Mounted, Rubber Tired), Bituminous Recycler Machine, Bituminous Spreader and Mixer, Blacktop Plant (NonAutomated),
Blast or Rotary Drill (Truck or Tractor Mounted), Brokk, Boring Machine, Cage Hoist, Central Mix Plant [(NonAutomated) and All Concrete
Batching Plants], Concrete Paver (Over 16S), Crawler Drill (Self-contained), Crusher, Diesel Power Unit, Drill Rigs, Tractor Mounted, Front
End Loader (Under 4 cu. yd.), Greaseman/Lubrication Engineer, HiPressure Boiler (15 Ibs. and over), Hoist (One Drum), Hydro-Axe, Kolman
Plant Loader and Similar Type Loaders (If Employer requires another man to clean the screen or to maintain the equipment, he shall be an
Oiler), L.C.M. Work Boat Operator, Locomotive, Material handling knuckle boom, Mini Excavator (under 18,000 Ibs.), Mixer (for stabilized
base selfpropelled), Monorail Machine, Plant Engineer, Prentice Loader, Profiler (105 H.P. and under), Pug Mill, Pump Crete, Ready Mix
Concrete Plant, Refrigeration Equipment (for soil stabilization), Road Widener, Roller (all above subgrade), Sea Mule, Self-contained Ride-
on Rock Drill(Excluding Air-Track Type Drill), Skidder, Tractor with Dozer and/or Pusher, Trencher, Tugger Hoist, Vacum machine (mounted
or towed), Vermeer saw (ride on, any size or type), Welder

CLASSIFICATION C:

A Frame Winch Hoist on Truck, Articulated Heavy Hauler, Aggregate Plant, Asphalt or Concrete Grooving Machine (ride on), Ballast
Regulator(Ride-on), Boiler (used in conjunction with production), Bituminous Heater (self-propelled), Boat (powered), Cement and Bin
Operator, Concrete Pavement Spreader and Finisher Concrete Paver or Mixer (16' and under), Concrete Saw (self-propelled), Conveyor,
Deck Hand, Directional Drill Machine Locator, Drill (Core and Well), Farm Tractor with accessories, Fine Grade Machine, Fireman, Fork Lift,
Form Tamper, Grout Pump, Gunite Machine, Hammers (Hydraulic self-propelled), Hydra-Spiker (ride-on), Hydraulic Pump (jacking system),
Hydro-Blaster (Water), Mulching Machine, Oiler, Parapet Concrete or Pavement Grinder, Post Hole Digger and Post Driver, Power Broom
(towed), Power Heaterman, Power Sweeper, Revinius Widener, Roller (Grade and Fill), Scarifier (ride-on), Shell Winder, Skid steer loader
(Bobcat or similar), Span-Saw (ride-on), Steam Cleaner, Tamper (ride-on), Tie Extractor (ride-on), Tie Handler (ride-on), Tie Inserter (ride-
on), Tie Spacer (ride-on), Tire Repair, Track Liner (ride-on), Tractor, Tractor (with towed accessories), Vibratory Compactor, Vibro Tamp,
Well Point, and the following hands-off equipment: Compressors, Dust Collectors, Generators, Pumps, Welding Machines, Light Plants and
Heaters

- Note for all above classifications of Operating Engineer - In the event that equipment listed above is operated by robotic control, the
classification covering the operation will be the same as if manually operated.

WAGES per hour

07/01/2020 07/01/2021
Master Mechanic $47.88 $49.43
Class A* 46.27 47.82
Class B 45.36 46.91
Class C 42.79 44 .34

Page 40



Prevailing Wage Rates for 07/01/2020 - 06/30/2021 Published by the New York State Department of Labor
Last Published on Sep 01 2020 PRC Number 2020009783 Broome County

Additional $2.50 per hour for All Employees who work a single irregular work shift starting from 5:00 PM to 1:00 AM that is mandated by the
Contracting Agency.

Additional $2.50 per hr. for hazardous waste removal work on State and/or Federally designated waste site which require employees to wear
Level C or above forms of personal protection.

(*) Premiums for CRANES is based upon Class A rates with the following premiums:

- Additional $4.00 per hr for Tower Cranes, including self erecting.

- Additional $3.00 per hr for Lattice Boom Cranes and all other cranes with a manufacturers rating of fifty (50) tons and over.

- Additional $2.00 per hr for all Hydraulic Cranes and Derricks with a manufacturer's rating of 49 ton and below, including boom trucks.

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour

Journeyperson $28.45 $ 29.60

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

Note: If the holiday falls on Sunday, it will be celebrated on Monday. If the Holiday falls on a Saturday employer can choose to celebrate
Saturday or give Friday off with pay.

REGISTERED APPRENTICES
Wages per hour

1000 hours terms at the following percentage of Journeyperson's wage Class B

1st 2nd 3rd 4th
60% 70% 80% 90%

Supplemental Benefits per hour worked

07/01/2020 07/01/2021
All Terms $ 23.85 $ 25.00
1-158H/H Alb
Operating Engineer - Survey Crew 09/01/2020
JOB DESCRIPTION Operating Engineer - Survey Crew DISTRICT 12

ENTIRE COUNTIES

Albany, Allegany, Broome, Cayuga, Chemung, Chenango, Clinton, Columbia, Cortland, Essex, Franklin, Fulton, Greene, Hamilton,
Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida, Onondaga, Ontario, Oswego, Otsego, Rensselaer,
Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Tioga, Tompkins, Warren, Washington, Wayne, Yates

PARTIAL COUNTIES

Dutchess: The northern portion of the county from the northern boundary line of the City of Poughkeepsie, north.

Genesee: Only the portion of the county that lies east of a line down the center of Route 98 to include all area that lies within the City of
Batavia.

WAGES

These rates apply to Building, Tunnel and Heavy Highway.

Per hour:
SURVEY CLASSIFICATIONS:

Party Chief - One who directs a survey party.
Instrument Person - One who operates the surveying instruments.
Rod Person - One who holds the rods and assists the Instrument Person.

07/01/2020
Party Chief $ 44.39
Instrument Person 40.78
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Rod Person 30.22

Additional $3.00/hr. for Tunnel Work
Additional $2.50/hr. for Hazardous Work Site

SUPPLEMENTAL BENEFITS
Per hour worked:

Journeyman $26.30

OVERTIME PAY
See (B, E, P, T) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES: 1000 hour terms based on the Percentage of Rod Persons Wage:

07/01/2020
0-1000 60%
1001-2000 70%
2001-3000 80%

SUPPLEMENTAL BENEFIT per hour worked:

0-1000 $18.08
1001-2000 21.10
2001-3000 24.13

12-158-545 D.H.H.
Operating Engineer - Survey Crew - Consulting Engineer 09/01/2020
JOB DESCRIPTION Operating Engineer - Survey Crew - Consulting Engineer DISTRICT 12

ENTIRE COUNTIES

Albany, Allegany, Broome, Cayuga, Chemung, Chenango, Clinton, Columbia, Cortland, Essex, Franklin, Fulton, Greene, Hamilton,
Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida, Onondaga, Ontario, Oswego, Otsego, Rensselaer,
Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Tioga, Tompkins, Warren, Washington, Wayne, Yates

PARTIAL COUNTIES

Dutchess: The northern portion of the county from the northern boundary line of the City of Poughkeepsie, north.

getne§ee: Only the portion of the county that lies east of a line down the center of Route 98 to include all area that lies within the City of
atavia.

WAGES

These rates apply to feasibility and preliminary design surveying, line and grade surveying for inspection or supervision of construction

when performed under a Consulting Engineer Agreement.

Per hour:
SURVEY CLASSIFICATIONS:

Party Chief - One who directs a survey party.
Instrument Person - One who operates the surveying instruments.
Rod Person - One who holds the rods and assists the Instrument Person.

07/01/2020
Party Chief $44.39
Instrument Person 40.78
Rod Person 30.22

Additional $3.00/hr. for Tunnel Work.
Additional $2.50/hr. for EPA or DEC certified toxic or hazardous waste work.

SUPPLEMENTAL BENEFITS
Per hour worked:

Journeyman $ 26.30

OVERTIME PAY
See (B, E, P, T) on OVERTIME PAGE
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HOLIDAY

Paid: See (5, 6) on HOLIDAY PAGE

Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES: 1000 hour terms based on percentage of Rod Persons Wage:

07/01/2020
0-1000 60%
1001-2000 70%
2001-3000 80%

SUPPLEMENTAL BENEFIT per hour worked:

0-1000 $18.08
1001-2000 $21.10
2001-3000 $24.13

12-158-545 DCE
Operating Engineer - Tunnel 09/01/2020
JOB DESCRIPTION Operating Engineer - Tunnel DISTRICT 7

ENTIRE COUNTIES

Albany, Allegany, Broome, Cayuga, Chemung, Chenango, Clinton, Columbia, Cortland, Essex, Franklin, Fulton, Greene, Hamilton,
Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Oneida, Onondaga, Ontario, Oswego, Otsego, Rensselaer,
Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Tioga, Tompkins, Warren, Washington, Wayne, Yates

PARTIAL COUNTIES

Dutchess: Northern part of Dutchess, to the northern boundary line of the City of Poughkeepie, then due east to Route 115 to Bedell Road,
then east along Bedell Road to VanWagner Road, then north along VanWagner Road to Bower Road, then east along Bower Road to Rte.
44 east to Rte. 343, then along Rte. 343 east to the northern boundary of the Town of Dover Plains and east along the northern boundary of
the Town of Dover Plains, to the borderline of the State of Connecticut.

Genesee: Only that portion of the county that lies east of a line drawn down the center of Route 98 and the entirety of the City of Batavia.

WAGES

CLASS A: Automatic Concrete Spreader (CMI Type); Automatic Fine Grader; Backhoe (except tractor mounted,rubber tired); Belt Placer
(CMI Type); Blacktop Plant (automated); Cableway; Caisson Auger; Central Mix Concrete Plant (automated); Concrete Curb Machine (self-
propelled slipform); Concrete Pump (8" or over); Dredge; Dual Drum Paver; Excavator; Front End Loader (4 cu. yd & over); Gradall; Head
Tower (Sauerman or Equal); Hoist (shaft); Hoist (two or three Drum); Log Chipper/Loader (self-feeder); Maintenance Engineer (shaft and
tunnel); any Mechanical Shaft Drill; Mine Hoist; Mining Machine(Mole and similar types); Mucking Machine or Mole; Overhead Crane (Gantry
or Straddle Type); Pile Driver; Power Grader; Remote Controlled Mole or Tunnel Machine; Scraper; Shovel; Side Boom; Slip Form Paver (If
a second man is needed, they shall be an Oiler); Tripper/Maintenance Engineer (shaft & tunnel); Tractor Drawn Belt-Type Loader; Tug
Operator (manned rented equipment excluded); Tunnel Shovel

CLASS B: Automated Central Mix Concrete Plant; Backhoe (topside); Backhoe (track mounted, rubber tired); Backhoe (topside); Bituminous
Spreader and Mixer, Blacktop Plant (non-automated); Blast or Rotary Drill (truck or tractor mounted); Boring Machine; Cage Hoist; Central
Mix Plant(non-automated); all Concrete Batching Plants; Compressors (4 or less exceeding 2,000 c.f.m. combined capacity); Concrete
Pump; Crusher; Diesel Power Unit; Drill Rigs (tractor mounted); Front End Loader (under 4 cu. yd.); Grayco Epoxy Machine; Hoist (One
Drum); Hoist (2 or 3 drum topside); Knuckle Boom material handler; Kolman Plant Loader & similar type Loaders (if employer requires
another person to clean the screen or to maintain the equipment, they shall be an Qiler); L.C.M. Work Boat Operator; Locomotive;
Maintenance Engineer (topside); Maintenance Grease Man; Mixer (for stabilized base-self propelled); Monorail Machine; Plant Engineer;
Personnel Hoist; Pump Crete; Ready Mix Concrete Plant; Refrigeration Equipment (for soil stabilization); Road Widener; Roller (all above
sub-grade); Sea Mule; Shotcrete Machine; Shovel (topside); Tractor with Dozer and/or Pusher; Trencher; Tugger Hoist; Tunnel Locomotive;
Welder; Winch; Winch Cat

CLASS C: A Frame Truck; All Terrain Telescoping Material Handler; Ballast Regulator (ride-on); Compressors (4 not to exceed 2,000 c.f.m.
combined capacity; or 3 or less with more than 1200 c.f.m. but not to exceed 2,000 c.f.m.); Compressors ((any size, but subject to other
provisions for compressors), Dust Collectors, Generators, Pumps, Welding Machines, Light Plants (4 or any type combination)); Concrete
Pavement Spreaders and Finishers; Conveyor; Drill (core); Drill (well); Electric Pump used in conjunction with Well Point System; Farm
Tractor with Accessories; Fine Grade Machine; Fork Lift; Grout Pump (over 5 cu. ft.); Gunite Machine; Hammers (hydraulic-self-propelled);
Hydra-Spiker (ride-on); Hydra-Blaster (water); Hydro-Blaster; Motorized Form Carrier; Post Hole Digger and Post Driver; Power Sweeper;
Roller grade & fill); Scarifer (ride-on); Span-Saw (ride-on); Submersible Electric Pump (when used in lieu of well points); Tamper (ride-on);
Tie-Extractor (ride-on), Tie Handler (ride-on), Tie Inserter (ride-on), Tie Spacer (ride-on); Track Liner (ride-on); Tractor with towed
accessories; Vibratory Compactor; Vibro Tamp, Well Point
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CLASS D: Aggregate Plant; Cement & Bin Operator; Compressors (3 or less not to exceed 1,200 c.f.m. combined capacity); Compressors
((any size, but subject to other provisions for compressors), Dust Collectors, Generators, Pumps, Welding Machines, Light Plants (3 or less
or any type or combination)); Concrete Saw (self-propelled); Form Tamper; Greaseman; Hydraulic Pump (jacking system); Junior Engineer;
Light Plants; Mulching Machine; Oiler; Parapet Concrete or Pavement Grinder; Power Broom (towed); Power Heaterman (when used for
production); Revinius Widener; Shell Winder; Steam Cleaner; Tractor

Per hour: 07/01/2020 07/01/2021 07/01/2022
Master Mechanic $49.45 $51.00 $ 52.60
CLASS A 47.04 48.59 50.19
CLASS B 45.82 47.37 48.97
CLASS C 43.03 44 .58 46.18
CLASS D 40.02 41.57 43.17

Additional $5.00 per hour for Hazardous Waste Work on a state or federally designated hazardous waste site where the Operating Engineer
is in direct contact with hazardous material and when personal protective equipment is required for respiratory, skin and eye protection.
Fringe benefits will be paid at the hourly wage premium.

CRANES:

Crane 1: All cranes, including self-erecting to be paid $4.00 per hour over the Class A rate.

Crane 2: All Lattice Boom Cranes and all cranes with a manufacturers rating of fifty (50) ton and over to be paid $3.00 per hour over Class A
rate.

Crane 3: All hydraulic cranes and derricks with a manufacturer"s rating of forty nine (49) ton and below, including boom trucks, to be paid
$2.00 per hour over Class A rate.

Crane 1 $51.04 $ 52.59 $54.19
Crane 2 50.04 51.59 53.19
Crane 3 49.04 50.59 52.19
SUPPLEMENTAL BENEFITS
Per hour:
$21.90 $22.80 $23.70
+ 8.85* +9.10* +9.35%

* This portion of benefits subject to same premium rate as shown for overtime wages.

OVERTIME PAY
See (B, B2, E, Q, X) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

If a holiday falls on Sunday, it shall be observed on Monday.

REGISTERED APPRENTICES
WAGES:(1000) hours terms at the following percentage of Journeyman's Class B wage.

1st term 60%
2nd term 65%
3rd term 70%
4th term 75%

SUPPLEMENTAL BENEFITS per hour: Same as Journeyman

7-158-832TL.

Painter 09/01/2020

JOB DESCRIPTION Painter DISTRICT 2

ENTIRE COUNTIES
Broome, Chenango, Tioga

WAGES
Per hour:
07/01/2020 05/01/2021
Additional
Journeyman Taper/Painter $25.93 $0.80

ADDITIONAL AMOUNTS FOR SPECIFIC TYPES OF JOBSITE CONDITIONS (amount subject to any overtime premiums):
- Additional $ 1.10 per hour for Brush and Roll Epoxy (Solvent Base Only)
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- Additional $ 0.60 per hour for Swing Scaffold, Boatswain chair, Spray helper, Steam cleaning acid and high pressure water, Paperhangers,
Vinyl hangers, Power grinders with respirator

- Additional $0.60 per hour for Structural steel (buildings) defined as new or old construction where ceilings, walls or the steel itself is to be
painted from open trusses which require climbing or crawling without the support of solid scaffolding or scaffolding starting at the floor or
ground level.

- Additional $ 1.00 per hour for Spray Painting

- Additional $ 1.00 per hour for Steeple Jack (Over 100 feet)

- Additional $ 1.50 per hour for Spray Epoxy (Solvent Based)

- Additional $ 0.90 per hour for Sandblasting

NOTE - SEE BRIDGE PAINTER RATES FOR BRIDGES & TANKS

** IMPORTANT NOTICE - EFFECTIVE 04/01/2009 **
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyman $20.90

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

A Holiday that falls on a Sunday will be celebrated on Monday, a holiday that falls on a Saturday will be celebrated on Friday.

REGISTERED APPRENTICES
WAGES:

750 hour terms at the following percentage of Journeyman Taper/Painter:

Painter/Decorator: 750 hour terms at the following percentage of the Journeyman Basic wage rate:

1st 2nd 3rd 4th 5th 6th 7th 8th
60% 60% 70% 70% 80% 80% 90% 90%
Taper/Drywall Finisher: 750 hour terms at the following percentage of the Journeyman Taper wage rate:
1st 2nd 3rd 4th 5th 6th

60% 60% 70% 70% 75% 85%

ADDITIONAL AMOUNTS FOR SPECIFIC TYPES OF JOBSITE CONDITIONS (amount subject to any overtime premiums):

- Additional $ 1.10 per hour for Brush and Roll Epoxy (Solvent Base Only)

- Additional $ 0.60 per hour for Swing Scaffold, Boatswain chair, Spray helper, Steam cleaning acid and high pressure water, Paperhangers,
Vinyl hangers, Power grinders with respirator

- Additional $0.60 per hour for Structural steel (buildings) defined as new or old construction where ceilings, walls or the steel itself is to be
painted from open trusses which require climbing or crawling without the support of solid scaffolding or scaffolding starting at the floor or
ground level.

- Additional $ 1.00 per hour for Spray Painting

- Additional $ 1.00 per hour for Steeple Jack (Over 100 feet)

- Additional $ 1.50 per hour for Spray Epoxy (Solvent Based)

- Additional $ 0.90 per hour for Sandblasting

SUPPLEMENTAL BENEFITS per hour:
Painter/Decorator:

1st 2nd 3rd 4th 5th 6th 7th 8th
$5.36 $5.36 $5.36 $5.36 $6.42 $6.42 $7.67 $767
Taper/Drywall Finisher:
1st 2nd 3rd 4th 5th 6th
$5.36 $5.36 $5.36 $6.42 $6.42 $7.67
2-178 B
Painter 09/01/2020
JOB DESCRIPTION Painter DISTRICT 3

ENTIRE COUNTIES
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Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Cortland, Delaware, Erie, Genesee, Herkimer, Jefferson,
Lewis, Livingston, Madison, Monroe, Niagara, Oneida, Onondaga, Ontario, Orleans, Oswego, Otsego, Schuyler, Seneca, St. Lawrence,
Steuben, Tioga, Tompkins, Wayne, Wyoming, Yates

WAGES

Per hour: 07/01/2020 05/01/2021
Additional

Bridge $39.20 $1.00

Tunnel 39.20 1.00

Tank* 37.20 1.00

For Bridge Painting Contracts, ALL WORKERS on and off the bridge (including Flagmen) are to be paid Painter's Rate; the contract must be
ONLY for Bridge Painting.

Tank rate applies to indoor and outdoor tanks, tank towers, standpipes, digesters, waste water treatment tanks, chlorinator tanks, etc.
Covers all types of tanks including but not limited to steel tanks, concrete tanks, fiberglass tanks, etc.

Note an additional $1.00 per hour is required when the contracting agency or project specification requires any shift to start prior to 6:00am
or after 12:00 noon.

SUPPLEMENTAL BENEFITS
Per hour:
$29.00

OVERTIME PAY

Exterior work only See ( B, E4, F*, R) on OVERTIME PAGE.

All other work See ( B, F*, R ) on OVERTIME PAGE.

*Note - Saturday is payable at straight time if the employee misses work, except where a doctor's or hospital verification of illness is
produced Monday through Friday when work was available to the employee.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

750 hour terms at the following percentage of Journeyman's wage rate:
1st 2nd 3rd 4th 5th 6th
50% 55% 60% 65% 75% 85%

Supplemental benefits per hour:

1st & 2nd terms $5.50
3rd & 4th terms 5.50
5th & 6th terms 6.50

3-4-Bridge, Tunnel, Tank
Painter - Metal Polisher 09/01/2020
JOB DESCRIPTION Painter - Metal Polisher DISTRICT 8

ENTIRE COUNTIES

Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES

07/01/2020
Metal Polisher $ 36.33
Metal Polisher* 37.43
Metal Polisher** 40.33

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

SUPPLEMENTAL BENEFITS

Per Hour: 07/01/2020
Journeyworker:
Al classification $9.94

OVERTIME PAY
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See (B, E, P, T) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 9, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
One (1) year term at the following wage rates:

07/01/2020
1st year $ 16.00
2nd year 17.00
3rd year 18.00
1st year* $16.39
2nd year*® 17.44
3rd year* 18.54
1st year** $18.50
2nd year* 19.50
3rd year** 20.50

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

Supplemental benefits:

Per hour:
1st year $6.69
2nd year 6.69
3rd year 6.69
8-8A/28A-MP
Plumber 09/01/2020

JOB DESCRIPTION Plumber

ENTIRE COUNTIES
Broome, Chenango

PARTIAL COUNTIES
Cortland: Only the Township of Marathon.

DISTRICT 2

Delaware: Only the Townships of Andes, Bovina, Colchester, Davenport, Delhi, Deposit, Franklin, Hamden, Hancock, Harpersfield,

Kortright, Masonville, Meredith, Sidney, Stamford, Tompkins and Walton.
Madison: Only the Township of Georgetown.

Otsego: Only the Townships of Burlington, Butternuts, Decatur, Edmeston, Hartwick, Laurens, Maryland, Milford, Morris, New Lisbon,

Oneonta, Otego, Pittsfield, Unadilla, Westford and Worchester.
Tioga: Only the Townships of Newark Valley and Owego.

WAGES

Per hour: 07/01/2020 07/20/2020
Plumber $ 36.83 $ 35.98
Steamfitter 36.83 $35.98

Agency-mandated shift operations:

05/01/2021
Additional
$1.80

1.80

1. Shift work shall start no earlier than 6AM Monday and will conclude no later than 9AM Saturday (overtime premiums applicable after 8

hours in a shift).

2. Single irregular shiftwork, less than 3 consecutive days will be paid at the rate of time and one-half of the regular hourly rate.

3. 3 consecutive work days or more:
First Shift - No Premium (Starting 6AM-9AM)
Second Shift - Regular hourly rate plus 12%
Third Shift - Regular hourly rate plus 18%

SUPPLEMENTAL BENEFITS

Per hour: 07/01/2020 07/20/2020

Journeyman $28.04 $28.89
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OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

When a Holiday falls on Sunday, it will be celebrated the following day. If the holiday falls on a Saturday, it will be observed that day unless
so determined by the Federal Government to be celebrated on a different day.

REGISTERED APPRENTICES
WAGES: One year terms at the following percentage of Journeyman's wage.

1st. 2nd. 3rd. 4th. 5th.
40% 50% 60% 70% 85%

SUPPLEMENTAL BENEFITS per hour:

All terms: $24.04 $24.89

2-112s-SF
Roofer 09/01/2020
JOB DESCRIPTION Roofer DISTRICT 2

ENTIRE COUNTIES
Broome, Chemung, Chenango, Delaware, Otsego, Schoharie, Schuyler, Steuben, Tioga, Tompkins

WAGES

Per hour: 07/01/2020 06/01/2021 06/01/2022
Additional Additional

Roofer, Waterproofer $ 27.55 $1.50 $1.50

NOTE ADDITIONAL PREMIUMS PAID FOR THE FOLLOWING WORK LISTED BELOW (amount not subject to overtime premiums):

- On days where more than one shift is worked on the job, the hours worked after 4:30 PM and before 6:30 AM will be paid an additional
$1.90 per hour premium. This premium is not for use in emergency repair situations.

- Premium of $0.75 per hour will be paid for the application, rip-off or handling of pitch products. The premium will be paid for pitch that is
showing, covered or buried on the roof.

- Premium of $0.70 per hour will be paid when half faced respirator is required by Employer, Building Owner, or Public Entity.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $16.79

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES: Six month terms at the following percentage of Journeyman's wage.

1st. 2nd. 3rd. 4th. 5th. 6th.
60% 65% 70% 75% 80% 90%

NOTE ADDITIONAL PREMIUMS PAID FOR THE FOLLOWING WORK LISTED BELOW (amount not subject to overtime premiums):

- On days where more than one shift is worked on the job, the hours worked after 4:30 PM and before 6:30 AM will be paid an additional
$1.90 per hour premium. This premium is not for use in emergency repair situations.

- Premium of $0.75 per hour will be paid for the application, rip-off or handling of pitch products. The premium will be paid for pitch that is
showing, covered or buried on the roof.

- Premium of $0.70 per hour will be paid when half faced respirator is required by Employer, Building Owner, or Public Entity.

SUPPLEMENTAL BENEFITS per hour:

1st term $13.33
2nd term 13.77
3rd term 14.20
4th term 14.63
5th term 15.07
6th term 15.92

2-203elmi
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Sheetmetal Worker 09/01/2020
JOB DESCRIPTION Sheetmetal Worker DISTRICT 2

ENTIRE COUNTIES
Allegany, Broome, Chemung, Delaware, Otsego, Schuyler, Steuben, Tioga, Tompkins

WAGES
Per hour:
07/01/2020 05/01/2021
Additional
Sheetmetal Worker $32.02 $2.00
Polyresin Fiberglass 32.12 2.00

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Friday, provided the project duration is more than
forty (40) hours.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,’ form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman: $19.88

OVERTIME PAY

See (*B1, Q) on OVERTIME PAGE

*On Saturday, time and one half of the hourly rate for the first ten (10) hours, then two (2) times the hourly wage rate for all hours after ten
(10) hours worked.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

Note: Holidays are observed on the Holiday, not on the day that it is locally observed.

REGISTERED APPRENTICES
WAGES per hour:
Half Year Terms
1st 2nd 3rd 4th 5th 6th 7th 8th
07/01/2020 16.01 17.61 19.21 20.81 22.41 24.02 25.62 28.82

SUPPLEMENTAL BENEFITS per hour:

1st 2nd 3rd 4th 5th 6th 7th 8th
07/01/2020 1.43 1.51 17.01 17.09 1717 17.25 17.32 17.48
2-112
Sprinkler Fitter 09/01/2020
JOB DESCRIPTION Sprinkler Fitter DISTRICT 1

ENTIRE COUNTIES

Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Erie, Essex, Franklin,
Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida, Onondaga,
Ontario, Orleans, Oswego, Otsego, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Tioga, Tompkins, Washington, Wayne, Wyoming,
Yates

WAGES

Per hour 07/01/2020
Sprinkler $ 35.01
Fitter

SUPPLEMENTAL BENEFITS

Per hour

Journeyperson $ 26.62

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
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Note: When a holiday falls on Sunday, the following Monday shall be considered a holiday and all work performed on either day shall be at
the double time rate. When a holiday falls on Saturday, the preceding Friday shall be considered a holiday and all work performed on either
day shall be at the double time rate.

REGISTERED APPRENTICES
Wages per hour

One Half Year terms at the following percentage of journeyperson's wage.

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$16.94 $18.82 $20.44 $22.31 $24.18 $ 26.05 $27.92 $29.79 $ 31.67 $ 33.54

Supplemental Benefits per hour

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$8.27 $8.27 $18.70 $18.70 $18.95 $ 18.95 $ 18.95 $ 18.95 $18.95 $18.95
1-669
Teamster - Building 09/01/2020
JOB DESCRIPTION Teamster - Building DISTRICT 6

ENTIRE COUNTIES
Broome, Cayuga, Cortland, Delaware, Onondaga, Seneca, Tompkins, Yates

PARTIAL COUNTIES

Allegany: Only the Townships of Almond, Burns, and Alfred.

Chenango: Only the Townships of Afton, Bainbridge, Coventry, Greene, Guilford, Oxford and Smithville.

Madison: Only the Townships of Cazenovia, DeRuyter, Fenner, Georgetown, Lenox, Nelson and Sullivan.

Oswego: All Townships except Redfield, Boylston and Sandy Creek.

Otsego: Only the Townships of Butternuts, Laurens, Maryland, Millford, Morris, Oneonta, Otego, Unadilla, and Worchester.

Steuben: Only the Townships of Prattsburg, Pulteney, Canisteo, Howard, Fremont, Avoca, Wheeler, Wayland, Cohoctan, Dansville, Hornell,
Hartsville, Greenwood, West Union, Troupsburg, and Jasper.

Tioga: Only the Townships of Berkshire, Candor, Newark Valley, Nichols, Owego, Richford, and Tioga. All territory east of
Nichols/Smithboro to Broome County, within State of New York.

WAGES

GROUP A: Straight Trucks

GROUP B: Tractor Trailer, Farm Tractor, Fuel Truck.
GROUP C: Euclid.

GROUP D: On site Mechanic.

Per hour: 07/01/2020 06/01/2021 06/01/2022
Building: (under $ 5 million*)

GROUP A $22.43 $23.43 $24.43
GROUP B 22.43 23.43 24.43
GROUP C 22.43 23.43 24.43
GROUP D 22.43 23.43 24.43
Building: (over $ 5 million*)

GROUP A $23.48 $24.48 $25.48
GROUP B 23.58 24.58 25.58
GROUP C 23.83 24.83 25.83
GROUP D 23.63 24.63 25.63

* Total project cost including General Construction, Plumbing, HVAC and Electrical
SUPPLEMENTAL BENEFITS

Per hour:
(under $5 million*) $27.19 $27.86 $28.62
(over $5 million*) 27.89 28.58 29.36

* Total project cost including General Construction, Plumbing, HVAC and Electrical

OVERTIME PAY
(D, O) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

6-317
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Teamster - Heavy&Highway 09/01/2020
JOB DESCRIPTION Teamster - Heavy&Highway DISTRICT 2

ENTIRE COUNTIES
Broome, Delaware

PARTIAL COUNTIES

Chenango: Only the Townships of Smithville, Greene, Coventry, Oxford, Afton, Bainbridge and Guilford.

Otsego: Only the Townships of Butternuts, Laurens, Maryland, Milford, Morris, Oneonta, Otego, Unadilla and Worchester.
Tioga: Only the Townships of Nichols, Tioga, Candor, Richford, Berkshire, Newark Valley and Owego.

WAGES

Per hour:

GROUP #1: Warehousemen, Yardmen, Truck Helpers, Pickups, Panel Trucks, Flatboy Material Trucks (straight jobs), Single Axle Dump
Trucks, Dumpsters, Material Checkers and Receivers, Greasers, Truck Tiremen, Mechanic Helpers and Parts Chasers, Tandems and Batch
Trucks, Mechanics, Dispatcher. Semi-Trailers, Low-boy Trucks, Asphalt Distributor Trucks, Agitator, Mixer Trucks and Dumpcrete type
vehicles, Truck Mechanic, Fuel Trucks.

GROUP #2: Specialized Earth Moving Equipment-Euclid type or similar off-highway where not self-loading. Straddle (Ross) Carrier, and self-
contained concrete mobile truck. Off-highway Tandem Back-Dump, Twin Engine Equipment and Double-Hitched Equipment where not self-
loading.

07/01/2020 07/01/2021
Group #1 $27.08 $28.11
Group #2 2717 28.20

NOTE - An additional $1.50 per hour shall be paid to an employee who performs hazardous waste removal work on a City, County, State
and/or Federally designated waste site where employee is required to use or wear personal protective equipment.

SUPPLEMENTAL BENEFITS

Per hour:
07/01/2020 07/01/2021
$25.01 $25.72
OVERTIME PAY
See (B, E, Q, X) on OVERTIME PAGE
HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
If a holiday falls on Sunday, it will be celebrated Monday.
2-317(Bing)
Welder 09/01/2020

JOB DESCRIPTION Welder DISTRICT 1

ENTIRE COUNTIES

Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per hour 07/01/2020
Welder: To be paid the same rate of the mechanic performing the work.*

*EXCEPTION: If a specific welder certification is required, then the 'Certified Welder' rate in that trade tag will be paid.
OVERTIME PAY

HOLIDAY
1-As Per Trade
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Overtime Codes

Following is an explanation of the code(s) listed in the OVERTIME section of each classification contained in the attached schedule.
Additional requirements may also be listed in the HOLIDAY section.

NOTE: Supplemental Benefits are 'Per hour worked' (for each hour worked) unless otherwise noted

(AA)
(A)
(B)
(B1)

(B2)

(C1)
(D)
(D1)

(E)
(E1)
(E2)

(E3)

(E4)

(ES)

Time and one half of the hourly rate after 7 and one half hours per day
Time and one half of the hourly rate after 7 hours per day
Time and one half of the hourly rate after 8 hours per day

Time and one half of the hourly rate for the 9th & 10th hours week days and the 1st 8 hours on Saturday.
Double the hourly rate for all additional hours

Time and one half of the hourly rate after 40 hours per week

Double the hourly rate after 7 hours per day

Double the hourly rate after 7 and one half hours per day

Double the hourly rate after 8 hours per day

Double the hourly rate after 9 hours per day

Time and one half of the hourly rate on Saturday

Time and one half 1st 4 hours on Saturday; Double the hourly rate all additional Saturday hours

Saturday may be used as a make-up day at straight time when a day is lost during that week due to inclement
weather

Between November 1st and March 3rd Saturday may be used as a make-up day at straight time when a day is
lost during that week due to inclement weather, provided a given employee has worked between 16 and 32
hours that week

Saturday and Sunday may be used as a make-up day at straight time when a day is lost during that week due
to inclement weather

Double time after 8 hours on Saturdays

Time and one half of the hourly rate on Saturday and Sunday
Time and one half of the hourly rate on Saturday and Holidays
Time and one half of the hourly rate on Saturday, Sunday, and Holidays
Time and one half of the hourly rate on Sunday

Time and one half of the hourly rate on Sunday and Holidays
Time and one half of the hourly rate on Holidays

Double the hourly rate on Saturday

Double the hourly rate on Saturday and Sunday

Double the hourly rate on Saturday and Holidays

Double the hourly rate on Saturday, Sunday, and Holidays
Double the hourly rate on Sunday

Double the hourly rate on Sunday and Holidays

Double the hourly rate on Holidays

Two and one half times the hourly rate for Holidays
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(S1) Two and one half times the hourly rate the first 8 hours on Sunday or Holidays One and one half times the
hourly rate all additional hours.

(T) Triple the hourly rate for Holidays

(U) Four times the hourly rate for Holidays

(V) Including benefits at SAME PREMIUM as shown for overtime

(W) Time and one half for benefits on all overtime hours.

(X)) Benefits payable on Paid Holiday at straight time. If worked, additional benefit amount will be required for

worked hours. (Refer to other codes listed.)
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Holiday Codes

PAID Holidays:

Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
worrfks onda day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

OVERTIME Holiday Pay:

Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays. The alaé)lglicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for
these covered holidays can be found in the OVERTIME PAY section listings for each classification.

Following is an explanation of the code(s) listed in the HOLIDAY section of each classification contained in the attached schedule. The
Holidays as listed below are to be paid at the wage rates at which the employee is normally classified.

(1) None

(2) Labor Day

(3) Memorial Day and Labor Day

(4) Memorial Day and July 4th

(5) Memorial Day, July 4th, and Labor Day
(6) New Year's, Thanksgiving, and Christmas
(7) Lincoln's Birthday, Washington's Birthday, and Veterans Day
(8) Good Friday

(9) Lincoln's Birthday

(10) Washington's Birthday

(11) Columbus Day

(12) Election Day

(13) Presidential Election Day

(14) 1/2 Day on Presidential Election Day
(15) Veterans Day

(16) Day after Thanksgiving

(17) July 4th

(18) 1/2 Day before Christmas

(19) 1/2 Day before New Years

(20) Thanksgiving

(21) New Year's Day

(22) Christmas

(23) Day before Christmas

(24) Day before New Year's

(25) Presidents' Day

(26) Martin Luther King, Jr. Day

(27) Memorial Day

(28) Easter Sunday
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New York State Department of Labor - Bureau of Public Work
State Office Building Campus
Building 12 - Room 130
Albany, New York 12240

REQUEST FOR WAGE AND SUPPLEMENT INFORMATION

As Required by Articles 8 and 9 of the NYS Labor Law
Fax (518) 485-1870 or mail this form for new schedules or for determination for additional occupations.

| This Form Must Be Typed |

Submitted By:
(Check Only One)

|:| Contracting Agency D Architect or Engineering Firm |:| Public Work District Office  Date:

A. Public Work Contract to be let by: (Enter Data Pertaining to Contracting/Public Agency)

1. Name and complete address [~ (Check if new or change)

Telephone: () Fax: ()
E-Mail:

2. NY State Units (see ltem 5)

[ 07 City
O 01 DOT [ 08 Local School District
O 02 oGs 109 Special Local District, i.e.,

[ 03 Dormitory Authority Fire, Sewer, Water District

[ 04 State University L110 Village

Construction Fund O 11 Town
[0 05 Mental Hygiene O 12 County

Facilities Corp. [J 13 Other Non-N.Y. State
O 06 OTHER N.Y. STATE UNIT (Describe)

3. SEND REPLY TO [ check if new or change)
Name and complete address:

Telephone;(
E-Mail:

) Fax: ( )

4. SERVICE REQUIRED. Check appropriate box and provide project
information.

[Od New Schedule of Wages and Supplements.

APPROXIMATE BID DATE :

[ Additional Occupation and/or Redetermination

PRC NUMBER ISSUED PREVIOUSLY FOR
THIS PROJECT :

OFFICE USE ONLY

B. PROJECT PARTICULARS

5. Project Title

Description of Work

Contract Identification Number

Note: For NYS units, the OSC Contract No.

6. Location of Project:
Location on Site

Route No/Street Address

Village or City

Town

County

7. Nature of Project - Check One:

1. New Building

2. Addition to Existing Structure

3. Heavy and Highway Construction (New and Repair)

4. New Sewer or Waterline

5. Other New Construction (Explain)

6. Other Reconstruction, Maintenance, Repair or Alteration
7. Demolition

8. Building Service Contract

Ooooooooao

8. OCCUPATION FOR PROJECT :

O Construction (Building, Heavy O Guards, Watchmen
Highway/Sewer/Water) O Janitors, Porters, Cleaners,

O Tunnel Elevator Operators

[0 Residential O Moving furniture and

[0 Landscape Maintenance equipment

[0 Elevator maintenance O Trash and refuse removal

O Exterminators, Fumigators O Window cleaners

O Fire Safety Director, NYC Only O Other (Describe)

9. Has this project been reviewed for compliance with the Wicks Law involving separate bidding?

10.Name and Title of Requester

| Signature

PW-39 (04.11)

SEE PAGE TWO FOR LAWS RELATING TO PUBLIC WORK CONTRACTS



NYSDOL Bureau of Public Work Debarment List 07/28/2020
Article 8
AGENCY | Fiscal Officer FEIN EMPLOYER NAME EMPLOYER ADDRESS DEBARMENT | DEBARMENT
DBA NAME START DATE | END DATE
DOL NYC *errrgg3Q A.J.S. PROJECT 149 FIFTH AVENUE 12/29/2016 12/29/2021
MANAGEMENT, INC. NEW YORK NY 10010
DOL DOL *exr3344 ACT INC 6409 LAND O LAKES BLVD 11/10/2015 11/10/2020
LAND O LAKES FL 34638
DOL DOL xexxeg ()18 ADIRONDACK BUILDING 4156 WILSON ROAD EAST 03/26/2019 03/26/2024
RESTORATION INC. TABERG NY 13471
DOL AG #*21812 | ADVANCED BUILDERS & LAND 400 OSER AVE 09/11/2019 09/11/2024
DEVELOPMENT, INC. #2300HAUPPAUGE NY 11788
DOL DOL **H**1687 ADVANCED SAFETY 261 MILL ROAD 07/29/2015 07/29/2020
SPRINKLER INC P.O BOX 296EAST AURORA
NY 14052
DOL DOL *rH**1687 ADVANCED SAFETY 261 MILL ROAD 05/29/2019 05/29/2024
SPRINKLER INC P.O BOX 296EAST AURORA
140
DOL NYC *IXXGTTS ADVENTURE MASONRY 1535 RICHMOND AVENUE 12/13/2017 12/13/2022
CORP. STATEN ISLAND NY 10314
DOL NYC AGOSTINHO TOME 405 BARRETTO ST 05/31/2018 05/31/2023
BRONX NY 10474
DOL DOL AJ TORCHIA 10153 ROBERTS RD 08/09/2016 08/09/2021
SAUQUOIT NY 13456
DOL DOL *eeex3344 ALL CATASTROPHE ACT INC 6409 LAND O LAKES BLVD 11/10/2015 11/10/2020
CONSTRUCTION TEAM INC LAND O LAKES FL 34638
DOL DOL AMADEO J TORCHIA TORCHIA'S 10153 ROBERTS RD 08/09/2016 08/09/2021
HOME SAUQUOIT NY 13456
IMPROVEMEN
T
DOL NYC AMJAD NAZIR 2366 61ST ST 12/15/2016 12/15/2021
BROOKLYN NY 11204
DOL DOL ANGELO F COKER 12/04/2018 12/04/2023
DOL NYC ANISUL ISLAM C/O RELIANCE GENERAL 09/02/2015 09/02/2020
CONS
644 OCEAN
PARKWAYBROOKLYN NY
11230
DOL DOL ANITA SALERNO 158 SOLAR ST 01/07/2019 01/07/2024
SYRACUSE NY 13204
DOL NYC ANTHONY J SCLAFANI 149 FIFTH AVE 12/29/2016 12/29/2021
NEW YORK NY 10010
DOL DOL ANTHONY PERGOLA 3 WEST MAIN ST/SUITE 208 | 01/23/2017 01/23/2022
ELMSFORD NY 10323
DOL DOL ANTONIO ESTIVEZ 442 ARMONK RD 06/12/2018 06/12/2023
MOUNT KISCO NY 10549
DOL DOL **exx302() APCO CONTRACTING CORP 24 SOUTH MARYLAND 09/24/2012 09/02/2020
AVENUE
PORT WASHINGTON NY
11050
DOL DOL ARNOLD A. PAOLINI 1250 BROADWAY ST 02/03/2020 02/03/2025
BUFFALO NY 14212
DOL NYC ARSHAD MEHMOOD 168-42 88TH AVENUE 11/20/2019 11/20/2024
JAMAICA NY 11432
DOL DOL ARVINDER ATWAL 65 KENNETH PLACE 07/19/2017 07/19/2022
NEW HYDE PARK NY 11040
DOL NYC o779 ASTORIA GENERAL 35-34 31ST STREET 09/02/2015 09/02/2020
CONTRACTING CORP LONG ISLAND CITY NY 11106
DOL NYC #7217 | ASTRO COMMUNICATIONS OF 79 ALEXANDER AVE- STE 36A | 10/30/2015 10/30/2020
NY CORP BRONX NY 10454
DOL NYC w683 | ATLAS RESTORATION CORP. 35-12 19TH AVENUE 08/02/2017 08/02/2022
ASTORIA NY 11105
DOL NYC *errr5530 ATWAL MECHANICALS, INC 65 KENNETH PLACE 07/19/2017 07/19/2022
NEW HYDE PARK NY 11040
DOL NYC *exxx59 AVI 212 INC. 260 CROPSEY AVENUE 10/30/2018 10/30/2023
APT 11GBROOKLYN NY 11214
DOL AG AVTAR SINGH 116-24 127TH STREET 12/22/2015 12/22/2020
SOUTH OZONE PARK NY
11420
DOL AG BALDEV SINGH 116-24 127TH STREET 12/22/2015 12/22/2020
SOUTH OZONE PARK NY
11420
DOL NYC BALWINDER SINGH 421 HUDSON ST 02/20/2019 02/20/2024
SUITE C5NEW YORK NY 10014
DOL DOL BARRY KINNEY 6409 LAND O LAKES BLVD 11/10/2015 11/10/2020

LAND O LAKES FL 34638

Page 1 of 11




NYSDOL Bureau of Public Work Debarment List  07/28/2020
Article 8
oL NYC *++3915 | BEACON RESTORATION INC SUITE B-8 04/21/2016 | 04/21/2021
782 PELHAM PARKWAY
SOUTHBRONX NY 10462
oL NYC *+++8416 | BEAM CONSTRUCTION, INC. 50 MAIN ST 01/04/2019 | 01/04/2024
WHITE PLAINS NY 10606
DoL DoL BIAGIO CANTISANI 06/12/2018 | 06/12/2023
DoL poL #4512 BOB BRUNO EXCAVATING, 5 MORNINGSIDE DR 05/28/2019 | 05/28/2024
INC AUBURN NY 13021
DoL DoL BOGDAN MARKOVSKI 370 W. PLEASANTVIEW AVE | 02/11/2019 | 02/11/2024
SUITE 2.329HACKENSACK NJ
DoL DoL 8551 BRANDY'S MASONRY 216 WESTBROOK STREET | 08/09/2016 | 08/09/2021
P O BOX 304SAYRE PA 18840
DoL DpoL 1449 BRRESTORATION NY INC 140 ARCADIA AVENUE 09/12/2016 | 09/12/2021
OSWEGO NY 13126
DoL DoL BRUCE MORSEY C/O KENT HOLLOW SIDING LL |  01/15/2016 | 01/15/2021
29A BRIDGE STREETNEW
MILFORD CT 06776
DOL DOL BRUCE P. NASH JR. 5841 BUTTERNUT ROAD 09/12/2018 09/12/2023
EAST SYRACUSE NY 13057
DoL poL 0225 C&D LAFACE 8531 OSWEGO RD 02/03/2020 | 01/09/2023
CONSTRUCTION, INC. BALDWINSVILLE NY 13027
DoL DpoL *+++8809 C.B.E. CONTRACTING 310 MCGUINESS BLVD 03/07/2017 | 03/07/2022
CORPORATION GREENPOINT NY 11222
DoL poL #9383 C.C. PAVING AND 2610 SOUTH SALINA ST 12/04/2018 |  12/04/2023
EXCAVATING, INC. SUITE 12SYRACUSE NY 13205
DOL NYC CALVIN WALTERS 465 EAST THIRD ST 09/09/2019 09/09/2024
MT. VERNON NY 10550
DoL poL CANTISANI & ASSOCIATES 442 ARMONK RD 06/12/2018 | 06/12/2023
LTD MOUNT KISCSO NY 10549
DOL poL CANTISANI HOLDING LLC 06/12/2018 | 06/12/2023
DoL poL CARIBBEAN POOLS C/O DOUGLAS L MALARKEY | 02/04/2016 | 02/04/2021
64 VICTORIA
DRIVEBINGHAMTON NY 13904
DoL DpoL CARMEN RACHETTA 8531 OSWEGO RD 02/03/2020 | 02/03/2025
BALDWINSVILLE NY 13027
oL poL CARMENA RACHETTA 8531 OSWEGO ROAD 02/03/2020 | 01/09/2023
BALDWINSVILLE NY 13027
DoL DoL #3812 CARMODY "2" INC 06/12/2018 | 06/12/2023
DoL poL *+*1143 | CARMODY BUILDING CORP | GARMODY 442 ARMONK RD 06/12/2018 | 06/12/2023
CONTRACTIN [ MOUNT KISCO NY 10549
G AND
CARMODY
CONTRACTIN
G CORP.
DoL poL CARMODY CONCRETE 06/12/2018 | 06/12/2023
CORPORATION
DOL poL CARMODY ENTERPRISES, 442 ARMONK RD 06/12/2018 | 06/12/2023
LTD. MOUNT KISCO NY 10549
DoL DpoL CARMODY INC 442 ARMONK RD 06/12/2018 | 06/12/2023
MOUNT KISCO NY 10549
DoL poL *+++3812 | CARMODY INDUSTRIES INC 06/12/2018 | 06/12/2023
DoL DoL CARMODY MAINTENANCE 442 ARMONK RD 06/12/2018 | 06/12/2023
CORPORATION MOUNT KISCO NY 10549
DoL poL CARMODY MASONRY CORP 442 ARMONK RD 06/12/2018 | 06/12/2023
MOUNT KISCO NY 10549
DoL DoL *++8809 CBE CONTRACTING CORP 142 EAST MARKET STREET | 03/07/2017 | 03/07/2022
LONG BEACH NY 11561
DoL AG CESAR J. AGUDELO 81-06 34TH AVENUE 02/07/2018 | 02/07/2023
APT. 6EJACKSON HEIGHTS NY
11372
DoL poL #7655 | CHAMPION CONSTRUCTION 2131 SCHENECTADY AVENUE | 11/18/2015 | 11/18/2020
SERVICES CORP BROOKLYN NY 11234
DOL DOL CHARLES ZIMMER JR 216 WESTBROOK STREET 08/09/2016 08/09/2021
P O BOX 304SAYRE PA 18840
DoL poL CHRISTINE J HEARNE C/O CJ-HEARNE 12/01/2015 | 12/01/2020
CONSTRUCTIO
131 PONCE DE LEON AVE
NEATLANTA GA 30308
DOL DOL CHRISTOPHER J MAINI 19 CAITLIN AVE 09/17/2018 09/17/2023

JAMESTOWN NY 14701
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NYSDOL Bureau of Public Work Debarment List 07/28/2020
Article 8
DOL DOL CHRISTOPHER 1445 COMMERCE AVE 05/30/2019 05/30/2024
PAPASTEFANOU A/K/A CHRIS BRONX NY 10461
PAPASTEFANOU
DOL DOL *exrr067 1 CJ-HEARNE CONSTRUCTION SUITE 204 12/01/2015 12/01/2020
co 131 PONCE DE LEON
AVENUEATLANTA GA 30308
DOL DOL **xx21927 CONSTRUCTION PARTS CcPW 5841 BUTTERNUT ROAD 09/12/2018 09/12/2023
WAREHOUSE, INC. EAST SYRACUSE NY 13057
DOL NYC 0164 CREATIVE TRUCKING INC 58-83 54TH STREET 02/26/2016 02/26/2021
MASPETH NY 11378
DOL DOL 10524 CSI ELECTRICAL & 42-32 235TH ST 01/14/2019 01/14/2024
MECHANICAL INC DOUGLASTON NY 11363
DOL DOL 7761 D L MALARKEY 64 VICTORIA DRIVE 02/04/2016 02/04/2021
CONSTRUCTION BINGHAMTON NY 13904
DOL DOL ***x:7888 D L MALARKEY 64 VICTORIA DRIVE 02/04/2016 02/04/2021
CONSTRUCTION INC BINGHAMTON NY 13904
DOL DOL *HX*5629 DAKA PLUMBING AND 2561 ROUTE 55 02/19/2016 02/19/2021
HEATING LLC POUGHQUAG NY 12570
DOL NYC DALJIT KAUR BOPARAI 185-06 56TH AVE 10/17/2017 10/17/2022
FRESH MEADOW NY 11365
DOL DOL DANICA IVANOSKI 61 WILLETT ST. 10/26/2016 10/26/2021
PASSAIC NJ 07503
DOL DOL DARIAN L COKER 2610 SOUTH SALINA ST 12/04/2018 12/04/2023
SUITE 2CSYRACUSE NY 13205
DOL DOL DAVID MARTINEZ C/O EMPIRE TILE INC 03/08/2016 03/08/2021
6 TREMONT
COURTHUNTINGTON STATION
NY 11746
DOL NYC DAVID WEINER 14 NEW DROP LANE 11/14/2019 11/14/2024
2ND FLOORSTATEN ISLAND
NY 10306
DOL DOL DEBBIE STURDEVANT 29 MAPLEWOOD DRIVE 02/21/2017 02/21/2022
BINGHAMTON NY 13901
DOL AG DEBRA MARTINEZ 31 BAY ST 03/28/2018 03/28/2023
BROOKLYN NY 11231
DOL DOL DEDA GAZIVODAN C/O DAKA PLUMBING AND H |  02/19/2016 02/19/2021
2561 ROUTE 55POUGHQUAG
NY 12570
DOL DOL DELPHI PAINTING & 1445 COMMERCE AVE 05/30/2019 05/30/2024
DECORATING CO INC BRONX NY 10461
DOL DOL DENNIS SCHWANDTNER C/O YES SERVICE AND REPAI 08/09/2016 08/09/2021
145 LODGE AVEHUNTINGTON
STATION NY 11476
DOL DOL DF CONTRACTORS OF 1835 DAANSEN RD. 05/16/2017 05/16/2022
ROCHESTER, INC. PALMYRA NY 14522
DOL DOL DF CONTRACTORS, INC. 1835 DAANSEN ROD. 05/16/2017 05/16/2022
PALMYRA NY 14522
DOL NYC DIMITRIOS KOUTSOUKOS C/O ASTORIA GENERAL 09/02/2015 09/02/2020
CONTR
35-34 31ST STREETLONG
ISLAND CITY NY 11106
DOL NYC DIMITRIOS TSOUMAS 35-12 19TH AVENUE 08/02/2017 08/02/2022
ASTORIA NY 11105
DOL DOL DOMENICO LAFACE 8531 OSWEGO RD 02/03/2020 01/09/2023
BALDWINSVILLE NY 13027
DOL DOL eeex3042 DONALD R. FORSAY DF LAWN 1835 DAANSEN ROD. 05/16/2017 05/16/2022
SERVICE PALMYRA NY 14522
DOL DOL DONALD R. FORSAY 1835 DAANSEN ROD. 05/16/2017 05/16/2022
PALMYRA NY 14522
DOL DOL DORIS SKODA C/O APCO CONTRACTING 09/24/2012 09/02/2020
CORP
24 SOUTH MARYLAND
AVENUEPORT WASHINGTON
NY 11050
DOL NYC w7404 DOSANJH CONSTRUCTION 9439 212TH STREET 02/25/2016 02/25/2021
CORP QUEENS VILLAGE NY 11428
DOL DOL DOUGLAS L MALARKEY MALARKEY 64 VICTORIA DRIVE 02/04/2016 02/04/2021
CONSTRUCTI | B INGHAMTON NY 13904
ON
DOL NYC DUARTE LOPES 66-05 WOODHAVEN BLVD. 04/20/2017 04/20/2022
STE 2REGO PARK NY 11374
DOL DOL E C WEBB 6409 LAND O LAKES BLVD 11/10/2015 11/10/2020
LAND O LAKES FL 34638
DOL DOL *exrr5175 EAGLE MECHANICAL AND 11371 RIDGE RD 02/03/2020 02/03/2025

GENERAL CONSTRUCTION
LLC

WOLCOTT NY 14590
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DOL DOL EARL L WILSON WILSON 36 ABERSOLD STREET 08/31/2015 08/31/2020
BROTHER ROCHESTER NY 14621
DRYWALL
CONTRACTOR
S
DOL DOL EAST COAST PAVING 2238 BAKER RD 03/12/2018 03/12/2023
GILLETT PA 16923
DOL NYC s 069 EAST PORT EXCAVATION & 601 PORTION RD 11/18/2016 11/18/2021
UTILITIES RONKONKOMA NY 11779
DOL DOL #**x20780 EMES HEATING & PLUMBING 5 EMES LANE 01/20/2002 01/20/3002
CONTR MONSEY NY 10952
DOL DOL xx307() EMPIRE TILE INC 6 TREMONT COURT 03/08/2016 03/08/2021
HUNTINGTON STATION NY
11746
DOL NYC werex5917 EPOCH ELECTRICAL, INC 97-18 50TH AVE 04/19/2018 04/19/2024
CORONA NY 11368
DOL DOL 17403 F & B PAINTING 2 PARKVIEW AVENUE 09/26/2016 09/26/2021
CONTRACTING INC HARRISON NY 10604
DOL DOL FAIGY LOWINGER 11 MOUNTAIN RD 03/20/2019 03/20/2024
28 VAN BUREN DRMONROE
NY 10950
DOL DOL FAY MATTHEW C/O CHAMPION 11/18/2015 11/18/2020
CONSTRUCTION
2131 SCHENECTADY
AVENUEBROOKLYN NY 11234
DOL DOL FAZIA GINA ALI-MOHAMMED ClO 2131 SCHENECTADY AVENUE |  11/18/2015 11/18/2020
CHAMPION BROOKLYN NY 11234
CONSTRUCTI
ON
DOL DOL FRANK BENEDETTO 19 CATLIN AVE 09/17/2018 09/17/2023
JAMESTOWN NY 14701
DOL DOL FRANK BENEDETTO C/O F & B PAINTING CONTRA | 09/26/2016 09/26/2021
2 PARKVIEW
AVENUEHARRISON NY 10604
DOL DOL *RIXRAT 22 FRANK BENEDETTO AND B&M 19 CAITLIN AVE 09/17/2018 09/17/2023
CHRISTOPHER J MAINI CONCRETE JAMESTOWN NY 14701
DOL NYC FRANK MAINI 1766 FRONT ST 01/17/2018 01/17/2023
YORKTOWN HEIGHTS NY
10598
DOL NYC rrrp616 G & G MECHANICAL 1936 HEMPSTEAD TURNPIKE | 11/29/2019 11/29/2024
ENTERPRISES, LLC. EAST MEDOW NY 11554
DOL DOL GABRIEL FRASSETTI 04/10/2019 04/10/2024
DOL DOL GALINDA ROTENBERG C/O GMDV TRANS INC 06/24/2016 06/24/2021
67-48 182ND STREETFRESH
MEADOWS NY 11365
DOL DOL GEOFF CORLETT 415 FLAGGER AVE 10/31/2018 10/31/2023
#302STUART FL 34994
DOL DA GEORGE LUCEY 150 KINGS STREET 01/19/1998 01/19/2998
BROOKLYN NY 11231
DOL DOL GIGI SCHNECKENBURGER 261 MILL RD 05/29/2019 05/29/2024
EAST AURORA NY 14052
DOL DOL GIOVANNI LAFACE 8531 OSWEGO RD 02/03/2020 01/09/2023
BALDWINSVILLE NY 13027
DOL NYC k523164 GLOBE GATES INC GLOBAL 405 BARRETTO ST 05/31/2018 05/31/2023
OVERHEAD BRONX NY 10474
DOORS
DOL DOL *rxxt5E74 GMDV TRANS INC 67-48 182ND STREET 06/24/2016 06/24/2021
FRESH MEADOWS NY 11365
DOL NYC GREAT ESTATE 327 STAGG ST 10/10/2017 10/10/2022
CONSTRUCTION, INC. BROOKLYN NY 11206
DOL DOL GREGORY S. OLSON P.0O BOX 100 03/08/2018 03/08/2023
200 LATTA BROOK
PARKHORSEHEADS NY 14845
DOL DOL HANS RATH 24 ELDOR AVENUE 02/03/2020 02/03/2025
NEW CITY NY 10956
DOL NYC HARMEL SINGH 15 CLINTON LANE 02/25/2016 02/25/2021
HICKSVILLE NY 11801
DOL NYC HAROLD KUEMMEL 58-83 54TH STREET 02/26/2016 02/26/2021
MASPETH NY 11378
DOL NYC **xxx3008 HEIGHTS ELEVATOR CORP. 1766 FRONT ST 01/17/2018 01/17/2023
YORKTOWN HEIGHTS NY
10598
DOL DOL HENRY VAN DALRYMPLE 2663 LANTERN LANE 12/01/2015 12/01/2020
ATLANTA GA 30349
DOL DOL **xx18282 IDEMA DEVELOPMENT INC 91 COLLEGE AVENUE 12/04/2015 12/04/2020

POUGHKEEPSIE NY 12603
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DOL DOL 8282 IDEMA GENERAL 91 COLLEGE AVENUE 12/04/2015 12/04/2020
CONTRACTORS INC POUGHKEEPSIE NY 12603
DOL DOL 7001 INTEGRATED CONSTRUCTION SUITE 100 01/06/2016 01/06/2021
& POWER SYSTEMS INC 2105 W GENESEE
STREETSYRACUSE NY 13219
DOL DOL 5131 INTEGRITY MASONRY, INC. M&R 722 8TH AVE 06/05/2018 06/05/2023
CONCRETE WATERVLIET NY 12189
DOL DOL IRENE KASELIS 32 PENNINGTON AVE 05/30/2019 05/30/2024
WALDWICK NJ 07463
DOL AG J AM CONSTRUCTION CORP SUITE 125 04/07/2016 04/07/2021
265 SUNRISE
HIGHWAYROCKVILLE CENTRE
NY 10457
DOL DOL J.A. HIRES CADWALLADER P.0 BOX 100 03/08/2018 03/08/2023
200 LATTA BROOK
PARKHORSEHEADS NY 14845
DOL DOL JAMES B RHYNDERS 91 COLLEGE AVENUE 12/04/2015 12/04/2020
POUGHKEEPSIE NY 12603
DOL DOL JAMES C. DELGIACCO 722 8TH AVE 06/05/2018 06/05/2023
WATERVLIET NY 12189
DOL DOL JAMES E RHYNDERS 91 COLLEGE AVENUE 12/04/2015 12/04/2020
POUGHKEEPSIE NY 12603
DOL AG JAMES FALCONE SUITE 125 04/07/2016 04/07/2021
265 SUNRISE
HIGHWAYROCKVILLE CENTRE
NY 10457
DOL DOL JAMES LIACONE 9365 WASHINGTON ST 07/23/2018 07/23/2023
LOCKPORT IL 60441
DOL DOL JAMES RACHEL 9365 WASHINGTON ST 07/23/2018 07/23/2023
LOCKPORT IL 60441
DOL DOL JAMES RHYNDERS SR 91 COLLEGE AVENUE 12/04/2015 12/04/2020
POUGHKEEPSIE NY 12603
DOL DOL JASON W MILLIMAN C/O ROCHESTER 02/19/2016 02/19/2021
ACOUSTICAL
P O BOX 799HILTON NY 14468
DOL DOL ****+5368 JCH MASONRY & 35 CLINTON AVE 09/12/2018 09/12/2023
LANDSCAPING INC. OSSINING NY 10562
DOL NYC JENNIFER GUERRERO 1936 HEMPSTEAD TURNPIKE 11/29/2019 11/29/2024
EAST MEADOW NY 11554
DOL DOL JESSICA WHITESIDE C/O BRRESTORATION NY INC | 09/12/2016 09/12/2021
140 ARCADIA
AVENUEOSWEGO NY 13126
DOL AG JOHN ANTHONY MASSINO 36-49 204TH STREET 02/07/2018 02/07/2023
BAYSIDE NY 11372
DOL DOL JOHN F. CADWALLADER 200 LATTA BROOK PARK 03/08/2018 03/08/2023
HORSEHEADS NY 14845
DOL DOL 4612 JOHN F. CADWALLADER, INC. | THE GLASS P.O BOX 100 03/08/2018 03/08/2023
COMPANY 200 LATTA BROOK
PARKHORSEHEADS NY 14845
DOL DOL JOHN GOCEK 14B COMMERCIAL AVE 11/14/2019 11/14/2024
ALBANY NY 12065
DOL AG 0600 JOHNCO CONTRACTING, INC. 36-49 204TH STREET 02/07/2018 02/07/2023
BAYSIDE NY 11372
DOL DOL JON E DEYOUNG 261 MILL RD 07/29/2015 07/29/2020
P.O BOX 296EAST AURORA
NY 14052
DOL DOL JON E DEYOUNG 261 MILL RD 05/29/2019 05/29/2024
P.O BOX 296EAST AURORA
NY 14052
DOL DOL JORI PEDERSEN 415 FLAGER AVE 10/31/2018 10/31/2023
#302STUART FL 34994
DOL DOL JOSE CHUCHUCA 35 CLINTON AVE 09/12/2018 09/12/2023
OSSINING NY 10562
DOL AG JOSEPH FALCONE SUITE 125 04/07/2016 04/07/2021
265 SUNRISE
HIGHWAYROCKVILLE CENTRE
NY 10457
DOL NYC JOSEPH FOLEY 66-05 WOODHAVEN BLVD. 04/20/2017 04/20/2022
STE 2REGO PARK NY 11374
DOL DOL QRT3 JOSEPH M LOVETRO P O BOX 812 08/09/2016 08/09/2021
BUFFALO NY 14220
DOL NYC JOSEPH MARTINO 1535 RICHMOND AVENUE 12/13/2017 12/13/2022
STATEN ISLAND NY 10314
DOL DOL JOY MARTIN 2404 DELAWARE AVE 09/12/2018 09/12/2023
NIGARA FALLS NY 14305
DOL DOL JULIUS AND GITA BEHREND 5 EMES LANE 11/20/2002 11/20/3002

MONSEY NY 10952

Page 5 of 11




NYSDOL Bureau of Public Work Debarment List 07/28/2020

Article 8

DOL DoL 5062 K R F SITE DEVELOPMENT 375 LAKE SHORE DRIVE 01/23/2017 | 01/23/2022
INC PUTNAM VALLEY NY 10579
DoL NYC K.S. CONTRACTING CORP. 29 PHILLIP DRIVE 02/13/2017 | 02/13/2022
PARSIPPANY NJ 07054
DoL poL KATIE BURDICK 2238 BAKER RD 03/12/2018 | 03/12/2023
GILLETT PA 16923
DoL poL KENNETH FIORENTINO 375 LAKE SHORE DRIVE 01/23/2017 | 01/23/2022
PUTNAM VALLEY NY 10579
DoL poL =++9732 | KENT HOLLOW SIDING LLC 29A BRIDGE STREET 01/15/2016 | 01/15/2021
NEW MILFORD CT 06776
poL poL KIM SOROCENSKI C/O SOLUTION MATTERS INC | 11/19/2015 |  11/19/2020
198 NORWOOD ROADPORT
JEFFERSON NY 11776
poL poL 13490 L&M 1079 YONKERS AVE 08/07/2018 | 08/07/2023
CONSTRUCTION/DRYWALL YONKERS NY 10704
INC.
oL DA 8816 | LAKE CONSTRUCTION AND 150 KINGS STREET 08/19/1998 | 08/19/2998
DEVELOPMENT BROOKLYN NY 11231
CORPORATION
poL AG 14643 LALO DRYWALL, INC. 221 OLD FORD ROAD 05/20/2016 | 05/20/2021
NEW PLATZ NY 12561
DoL poL =**4505 | LARAPINTA ASSOCIATES ING 29 MAPLEWOOD DRIVE 02/21/2017 | 02/21/2022
BINGHAMTON NY 13901
oL poL LAVERN GLAVE 161 ROBYN RD 01/30/2018 | 01/30/2023
MONROE NY 10950
DoL poL 4388 | LEN.J CONSTRUCTION, LLC PO BOX 10007 06/24/2016 | 09/19/2022
ALBANY NY 12201
DoL poL 4388 | LEN.J CONSTRUCTION, LLC PO BOX 10007 06/24/2016 | 09/19/2022
ALBANY NY 12201
DoL poL 4388 | LEN.J CONSTRUCTION, LLC PO BOX 10007 09/19/2017 | 09/19/2022
ALBANY NY 12201
DOL DoL #4388 | LEN.J CONSTRUCTION, LLC PO BOX 10007 09/19/2017 | 09/19/2022
ALBANY NY 12201
DoL poL 4388 | LEN.J CONSTRUCTION, LLC PO BOX 10007 01/17/2017 | 09/19/2022
ALBANY NY 12201
DOL DpoL #4388 | LEN.J CONSTRUCTION, LLC PO BOX 10007 09/19/2017 | 09/19/2022
ALBANY NY 12201
DoL poL 4388 | LEN.J CONSTRUCTION, LLC PO BOX 10007 09/19/2017 | 09/19/2022
ALBANY NY 12201
DoL poL #4388 | LEN.J CONSTRUCTION, LLC PO BOX 10007 08/14/2017 | 09/19/2022
ALBANY NY 12201
poL poL LEROY NELSON JR PO BOX 10007 09/19/2017 | 09/19/2022
ALBANY NY 12201
DoL poL LEROY NELSON JR PO BOX 10007 09/19/2017 | 09/19/2022
ALBANY NY 12201
DOL poL LEROY NELSON JR PO BOX 10007 09/19/2017 | 09/19/2022
ALBANY NY 12201
DoL poL LEROY NELSON JR PO BOX 10007 09/19/2017 | 09/19/2022
ALBANY NY 12201
oL poL LEROY NELSON JR PO BOX 10007 08/14/2017 | 08/14/2022
ALBANY NY 12201
DoL poL LEROY NELSON JR PO BOX 10007 01/17/2017 | 09/19/2022
ALBANY NY 12201
DOL DA 4460 LONG ISLAND GLASS & 4 MANHASSET TRL 09/06/2018 | 09/06/2023
STOREFRONTS, LLG RIDGE NY 11961
DoL AG 4216 LOTUS-C CORP. 81-06 34TH AVENUE 02/07/2018 | 02/07/2023
APT. 6EJACKSON HEIGHTS NY
11372
DoL NYC LUBOMIR PETER SVOBODA 27 HOUSMAN AVE 12/26/2019 | 12/26/2024
STATEN ISLAND NY 10303
DOL AG LUIS MARTINEZ LALO 211 MAIN ST. 05/20/2016 | 05/20/2021
DRYWALL NEW PALTZ NY 12561
DoL NYC M & L STEEL & ORNAMENTAL 27 HOUSMAN AVE 12/26/2019 | 12/26/2024
IRON CORP. STATEN ISLAND NY 10303
DoL DpoL M ANVER BEIG 142 EAST MARKET STREET | 03/07/2017 | 03/07/2022
LONG BEACH NY 11561
poL AG 6957 | MB DIN CONSTRUCTION INC 8831 20TH AVENUE/SUITE 6E | 11/17/2015 | 11/17/2020
BROOKLYN NY 11214
DoL poL M. ANVER BEIG 142 EAST MARKET STREET | 03/07/2017 | 03/07/2022
LONG BEACH NY 11561
DoL NYC 19590 MACK GLASSNAUTH IRON 137 LIBERTY AVENUE 12/21/2015 | 12/21/2020
WORKS INC BROOKLYN NY 11212
DoL poL 1784 MADISON AVE 39 PENNY STREET 11/02/2016 | 11/02/2021

CONSTRUCTION CORP

WEST ISLIP NY 11795
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oL poL MALARKEY'S BAR & GRILL 64 VICTORIA DRIVE 02/04/2016 | 02/04/2021
LLC BINGHAMTON NY 13904
DoL DpoL 0705 MALARKEY'S PUB & GRUB 64 VICTORIA DRIVE 02/04/2016 | 02/04/2021
LLC BINGHAMTON NY 13904
DoL DA MANUEL P TOBIO 150 KINGS STREET 08/19/1998 | 08/19/2998
BROOKLYN NY 14444
DoL DA MANUEL TOBIO 150 KINGS STREET 08/19/1998 | 08/19/2998
BROOKLYN NY 11231
DoL NYC MAREK FABIJANOWSKI 50 MAIN ST 01/04/2019 | 01/04/2024
WHITE PLAINS NY 10606
DOL DOL MARIACHI'S PIZZERIA C/O DOUGLAS L MALARKEY 02/04/2016 02/04/2021
64 VICTORIA
DRIVEBINGHAMTON NY 13904
DoL DoL MARK MIONIS 6409 LAND O LAKESBLVD | 11/10/2015 | 11/10/2020
LAND O LAKES FL 34638
DoL NYC MARTINE ALTER 1010 NORTHERN BLVD. 03/09/2017 | 03/09/2022
GREAT NECK NY 11021
DOL DOL MARVIN A STURDEVANT 29 MAPLEWOOD DRIVE 02/21/2017 02/21/2022
BINGHAMTON NY 13901
DoL poL MASONRY CONSTRUCTION, 442 ARMONK RD 06/12/2018 | 06/12/2023
INC. MOUNT KISCO NY 10549
DOL DOL *****3333 MASONRY INDUSTRIES, INC. 442 ARMONK RD 06/12/2018 06/12/2023
MOUNT KISCO NY 10549
DoL NYC MATINA KARAGIANNIS 97-18 50TH AVE 04/19/2018 | 04/19/2023
CORONA NY 11368
oL poL MATTHEW IDEMA GENERAL 91 COLLEGE AVENUE 12/04/2015 | 12/04/2020
CONTRACTORS INC POUGHKEEPSIE NY 12603
DoL DoL MATTHEW P. KILGORE 4156 WILSON ROAD EAST |  03/26/2019 | 03/26/2024
TABERG NY 13471
DoL poL MAURICE GAWENO 442 ARMONK RD 06/12/2018 | 06/12/2023
MOUNT KISCO NY 10549
DoL DoL 6416 MCCALL MASONRY P O BOX 304 08/09/2016 | 08/09/2021
SAYRE PA 18840
DoL poL MCLEAN "MIKKI BEANE" 1229 JAMES STREET 05/02/2017 | 05/02/2022
SYRACUSE NY 13203
DOL DOL MCLEAN "MIKKI" DRAKE 1229 JAMES STREET 05/02/2017 05/02/2022
SYRACUSE NY 13203
DoL DpoL MCLEAN M DRAKE-BEANE 1229 JAMES STREET 05/02/2017 | 05/02/2022
SYRACUSE NY 13203
DOL DOL *FQ445 MCLEAN M WALSH ELITE 1229 JAMES STREET 05/02/2017 05/02/2022
PROFESSION SYRACUSE NY 13203
AL PAINTING
OF CNY
DoL DpoL #9445 MCLEAN M WALSH ELITE 1229 JAMES STREET 05/02/2017 | 05/02/2022
PROFESSION SYRACUSE NY 13203
AL PAINTING
OF CNY
DoL NYC »*+5330 | METRO DUCT SYSTEMS INC 1219 ASTORIA BOULEVARD | 04/16/2014 | 11/19/2020
LONG ISLAND CITY NY 11102
DoL poL MICHAEL A PASCARELLA SUITE 100 01/06/2016 | 01/06/2021
2105 WEST GENESEE STREET
SYRACUSE NY 13219
DoL NYC MICHAEL HIRSCH C/O MZM CORP 01/28/2016 | 01/28/2021
163 S MAIN STREETNEW CITY
NY 10956
DoL poL MICHAEL LENIHAN 1079 YONKERS AVE 08/07/2018 | 08/07/2023
UNIT 4YONKERS NY 10704
DOL AG MICHAEL RIGLIETTI 31 BAY ST 03/28/2018 03/28/2023
BROOKLYN NY 11231
DoL poL MICHAEL WILSON WILSON 36 ABERSOLD STREET 08/31/2015 | 08/31/2020
BROTHER ROCHESTER NY 14621
DRYWALL
CONTRACTOR
s
DoL poL *++4829 | MILESTONE ENVIRONMENTAL 704 GINES| DRIVE 04/10/2019 | 04/10/2024
CORPORATION SUITE 29MORGANVILLE NJ
07751
DoL NYC #9926 MILLENNIUM FIRE 325 W. 38TH STREET 1171412019 | 11/14/2024
PROTECTION, LLC SUITE 204NEW YORK NY
10018
DoL NYC *++0627 | MILLENNIUM FIRE SERVICES, 14 NEW DROP LNE 11/14/2019 | 11/14/2024
LLC 2ND FLOORSTATEN ISLAND
NY 10306
DoL AG MOHAMMED N CHATHA 8831 20TH AVENUE/SUITE 6E | 11/17/2015 | 11/17/2020
BROOKLYN NY 11214
DoL DoL 0737 MOUNTAIN'S AIR INC 2471 OCEAN AVENUE- STE 7A | 09/24/2012 |  09/18/2020

BROOKLYN NY 11229
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DOL NYC ****+3826 MOVING MAVEN OF NY, INC. 1010 NORTHERN BLVD. 03/09/2017 03/09/2022
GREAT NECK NY 11021
DOL NYC 3550 MOVING MAVEN, INC 1010 NORTHERN BLVD. 03/09/2017 03/09/2022
GREAT NECK NY 11021
DOL AG MSR ELECTRICAL 31 BAY ST 03/28/2018 03/28/2023
CONSTRUCTION CORP. BROOKLYN NY 11231
DOL DOL MUHAMMAD BEIG 142 EAST MARKET STREET 03/07/2017 03/07/2022
LONG BEACH NY 11561
DOL DOL MUHAMMAD BEIG 142 EAST MARKET STREET 03/07/2017 03/07/2022
LONG BEACH NY 11561
DOL DOL MUHAMMAD PERVAIZ C/O CHAMPION 11/18/2015 11/18/2020
CONSTRUCTION
2131 SCHENECTADY
AVENUEBROOKLYN NY 11234
DOL NYC 3613 MZM CORP 163 S MAIN STREET 01/28/2016 01/28/2021
NEW CITY NY 10956
DOL DA Q786 NATIONAL INSULATION & GC 180 MILLER PLACE 12/12/2018 12/12/2023
CORP HICKSVILLE NY 11801
DOL NYC 4839 NEW YORK RIGGING CORP 58-83 54TH STREET 02/26/2016 02/26/2021
MASPETH NY 11378
DOL NYC NICHOLAS FILIPAKIS 7113 FORT HAMILTON 12/09/2016 12/09/2021
PARKWA
BROOKLYN NY 11228
DOL DOL *F*6966 NORTH COUNTRY DRYWALL 23167 COUNTY ROUTE 59 10/24/2016 10/24/2021
AND PAINT DEXTER NY 13634
DOL DOL 0065 NORTHEAST LANDSCAPE 3 WEST MAIN ST/SUITE 208 01/23/2017 01/23/2022
AND MASONRY ASSOC ELMSFORD NY 10523
DOL DOL ***+1845 OC ERECTERS, LLC A/K/A OC 1207 SW 48TH TERRACE 01/16/2018 01/16/2023
ERECTERS OF NY INC. DEERFIELD BEACH FL 33442
DOL NYC 0818 ONE TEN RESTORATION, INC. 2366 61ST ST 12/15/2016 12/15/2021
BROOKLYN NY 11204
DOL NYC ORSON ARROYO C/O METRO DUCT SYSTEMS 04/16/2014 11/19/2020
12-19 ASTORIA
BOULEVARDLONG ISLAND
CITY NY 11102
DOL NYC PARESH SHAH 29 PHILLIP DRIVE 02/13/2017 02/13/2022
PARSIPPANY NJ 07054
DOL NYC Q422 PELIUM CONSTRUCTION, INC. 22-33 35TH ST. 12/30/2016 12/30/2021
ASTORIA NY 11105
DOL DOL PETER M PERGOLA 3 WEST MAIN ST/SUITE 208 01/23/2017 01/23/2022
ELMSFORD NY 10523
DOL DOL PIERRE LAPORT 224 COUNTY HIGHWAY 138 03/07/2017 03/07/2022
BROADALBIN NY 12025
DOL DOL 1543 PJ LAPORT FLOORING INC 224 COUNTY HIGHWAY 138 03/07/2017 03/07/2022
BROADALBIN NY 12025
DOL NYC BT PMJ ELECTRICAL CORP 7113 FORT HAMILTON 12/09/2016 12/09/2021
PARKWA
BROOKLYN NY 11228
DOL DOL 0466 PRECISION BUILT FENCES, 1617 MAIN ST 03/03/2020 03/03/2025
INC. PEEKSKILL NY 10566
DOL NYC 4532 PROFESSIONAL PAVERS 66-05 WOODHAVEN BLVD. 04/20/2017 04/20/2022
CORP. REGO PARK NY 11374
DOL DA G817 QUADRANT METAL 2740 SW MARTIN DOWNS 08/25/2016 08/25/2021
BUILDINGS LLC BLVD
PALM CITY FL 34990
DOL NYC RAMESHWAR ASU 137 LIBERTY AVENUE 12/21/2015 12/21/2020
BROOKLYN NY 11212
DOL DOL *****1068 RATH MECHANICAL 24 ELDOR AVENUE 02/03/2020 02/03/2025
CONTRACTORS, INC. NEW CITY NY 10956
DOL DOL 2633 RAW POWER ELECTRIC CORP 3 PARK CIRCLE 01/30/2018 01/30/2023
MIDDLETOWN NY 10940
DOL AG 7015 RCM PAINTING INC. 69-06 GRAND AVENUE 02/07/2018 02/07/2023
2ND FLOORMASPETH NY
11378
DOL DOL REGINALD WARREN 161 ROBYN RD 01/30/2018 01/30/2023
MONROE NY 10950
DOL NYC 3461 RELIANCE GENERAL 644 OCEAN PARKWAY 09/02/2015 09/02/2020
CONSTRUCTION INC BROOKLYN NY 11230
DOL DA RIANN MULLER 2740 SW MARTIN DOWNS 08/25/2016 08/25/2021
BLVD
PALM CITY FL 34990
DOL DOL ***+9148 RICH T CONSTRUCTION 107 WILLOW WOOD LANE 11/13/2018 11/13/2023
CAMILLUS NY 13031
DOL DOL RICHARD MACONE 8617 THIRD AVE 09/17/2018 09/17/2023

BROOKLYN NY 11209
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oL poL RICHARD REGGIO 1617 MAIN ST 03/03/2020 | 03/03/2025
PEEKSKILL NY 10566
DoL DpoL 19148 RICHARD TIMIAN RICH T 108 LAMONT AVE 10/16/2018 | 10/16/2023
CONSTRUCTI SYRACUSE NY 13209
ON
DoL DpoL RICHARD TIMIAN JR. 108 LAMONT AVE 10/16/2018 | 10/16/2023
SYRACUSE NY 13209
DoL DpoL RICHARD TIMIAN JR. 108 LAMONT AVE 11/13/2018 | 11/13/2023
SYRACUSE NY 13209
DoL DoL ROBBYE BISSESAR 89-51 SPRINGFIELD BLVD | 01/11/2003 | 01/11/3003
QUEENS VILLAGE NY 11427
DoL poL ROBERT A. VALERINO 3841 LANYARD COURT 07/09/2019 | 07/09/2024
NEW PORT RICHEY FL 34652
DoL DoL ROBERT BRUNO 3 GAYLORD ST 11152016 | 11/15/2021
AUBURN NY 13021
DoL poL ROBERT BRUNO 5 MORNINGSIDE DRIVE 05/28/2019 | 05/28/2024
AUBURN NY 13021
DOL NYC ROBERT HOHMAN 149 FIFTH AVE 12/29/2016 12/29/2021
NEW YORK NY 10010
DoL poL *rrr3859 ROCHESTER ACOUSTICAL P O BOX 799 02/19/2016 | 02/19/2021
CORP HILTON NY 14468
DoL DpoL RODERICK PUGH 404 OAK ST 07/23/2018 | 07/23/2023
SUITE 101SYRACUSE NY
13203
DoL DoL **+4880 RODERICK PUGH 404 OAK ST 07/23/2018 | 07/23/2023
CONSTRUCTION INC. SUITE 101SYRACUSE NY
13203
DOL NYC RODNEY SCOTT 201 HEMPSTEAD AVE 10/30/2015 10/30/2020
WEST HEMPSTEAD NY 11552
DoL DpoL ROMEO WARREN 161 ROBYN RD 01/30/2018 | 01/30/2023
MONROE NY 10950
oL poL RONALD MESSEN 14B COMMERCIAL AVE 11/14/2019 | 11/14/2024
ALBANY NY 12065
DoL DpoL ROSEANNE CANTISANI 06/12/2018 | 06/12/2023
DpoL poL RYAN ALBIE 21S HOWELLS POINTROAD | 02/21/2017 | 02/21/2022
BELLPORT NY 11713
DoL DoL **+3347 | RYAN ALBIE CONTRACTING 218 HOWELLS POINT ROAD | 02/21/2017 | 02/21/2022
INC BELLPORT NY 11713
oL DpoL 1365 S & L PAINTING, INC. 11 MOUNTAIN ROAD 03/20/2019 | 03/20/2024
P.O BOX 408MONROE NY
10950
DoL DpoL T30 S C MARTIN GROUP INC. 2404 DELAWARE AVE 09/12/2018 | 09/12/2023
NIAGARA FALLS NY 14305
DoL NYC SABIR MUHAMMED SUITE B-8 04/21/2016 |  04/21/2021
782 PELHAM PARKWAY
SOUTHBRONX NY 10462
DoL DpoL SALVATORE A FRESINA 08/26/2016 | 08/26/2021
DoL poL SAM FRESINA 08/26/2016 | 08/26/2021
DOL NYC *****0349 SAM WATERPROOFING INC 168-42 88TH AVENUE 11/20/2019 11/20/2024
APT.1 AJAMAICA NY 11432
DoL NYC SANDEEP BOPARAI 185-06 56TH AVE 10/17/2017 | 10/17/2022
FRESH MEADOW NY 11365
DOL NYC 217 SCOTT ELECTRICAL SERVICE, 201 HEMPSTEAD AVE 10/30/2015 10/30/2020
LLC. WEST HEMPSTEAD NY 11552
DoL poL 9751 SCW CONSTRUCTION 544 OLD ROUTE 23 02/14/2017 | 02/14/2022
ACRE NY 12405
oL AG SERGIO RAYMUNDO 109 DUBOIS RD. 05/20/2016 | 05/20/2021
NEW PALTZ NY 12561
DoL NYC *rrB597 SHAIRA CONSTRUCTION 421 HUDSON STREET 02/20/2019 | 02/20/2024
CORP. SUITE CSNEW YORK NY 10014
DoL poL #1961 SHANE BURDICK CENTRAL 2238 BAKER ROAD 03/12/2018 | 03/12/2023
TRAFFIC GILLETT PA 16923
CONTROL,
LLC.
DoL poL SHANE BURDICK 2238 BAKER ROAD 03/12/2018 | 03/12/2023
GILLETT PA 16923
oL poL SHANE NOLAN 9365 WASHINGTON ST 07/23/2018 | 07/23/2023
LOCKPORT IL 60441
DoL DpoL SHULEM LOWINGER 11 MOUNTAIN ROAD 03/20/2019 | 03/20/2024
28 VAN BUREN DRMONROE
NY 10950
DoL poL *+0816 | SOLAR ARRAY SOLUTIONS, 9365 WASHINGTON ST 07/23/2018 | 07/23/2023

LOCKPORT IL 60441
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DOL DoL 4025 SOLUTION MATTERS INC 198 NORWOOD ROAD 11/19/2015 | 11/19/2020
PORT JEFFERSON NY 11776
DoL poL 2221 | SOUTH BUFFALO ELECTRIC, 1250 BROADWAY ST 02/03/2020 | 02/03/2025
INC. BUFFALO NY 14212
DOoL DoL =*+3496 | STAR INTERNATIONAL ING 89-51 SPRINGFIELD BLVD | 08/11/2003 | 08/11/3003
QUEENS VILLAGE NY 11427
DoL poL 16844 STEAM PLANT AND CHX 14B COMMERCIAL AVENUE | 11/14/2019 | 11/14/2024
SYSTEMS INC. ALBANY NY 12065
DoL poL #9933 STEED GENERAL 1445 COMMERCE AVE 05/30/2019 | 05/30/2024
CONTRACTORS, INC. BRONX NY 10461
oL poL STEFANOS PAPASTEFANOU, 256 WEST SADDLE RIVERRD |  05/30/2019 |  05/30/2024
JR AJKIA STEVE UPPER SADDLE RIVER NJ
PAPASTEFANOU, JR. 07458
oL poL 9751 STEPHEN C WAGAR 544 OLD ROUTE 23 02/14/2017 | 02/14/2022
ACRE NY 12405
DoL poL STEVE TATE 415 FLAGER AVE 10/31/2018 | 10/31/2023
#302STUART FL 34994
oL NYC STEVEN GOVERNALE 601 PORTION RD 11/18/2016 | 11/18/2021
RONKONKOMA NY 11779
DoL poL STEVEN MARTIN 2404 DELWARE AVE 09/12/2018 | 09/12/2023
NIAGARA FALLS NY 14305
DOL poL STEVEN P SUCATO 15-68 208TH STREET 06/23/2016 | 06/23/2021
BAYSIDE NY 11360
DoL poL STEVEN TESTA 50 SALEM STREET-BLDG B | 01/23/2017 | 01/23/2022
LYNNFIELD MA 01940
DOL NYC 19432 SUBLINK LTD 346 THIRD AVENUE 11/19/2015 | 11/19/2020
PELHAM NY 10803
DoL NYC 5863 | SUKHMANY CONSTRUGTION, 185-06 56TH AVE 10/17/2017 | 10117/2022
INC. FRESH MEADOW NY 11365
DOL DpoL ***1060 | SUNN ENTERPRISES GROUP, 370 W. PLEASANTVIEW AVE | 02/11/2019 | 02/11/2024
LLC SUITE 2.329HACKENSACK NJ
DOoL DoL 18209 SYRACUSE SCALES, INC. 158 SOLAR ST 01/07/2019 | 01/07/2024
SYRACUSE NY 13204
DoL poL TALAILA OCAMPA 1207 SW 48TH TERRAGE 01/16/2018 | 01/16/2023
DEERFIELD BEACH FL 33442
DoL poL 19852 TAP STEEL ING ROUTE 26 3101 01/28/2016 | 01/28/2021
P O BOX 457CONSTABLEVILLE
NY 13325
DoL poL TERRY THOMPSON 11371 RIDGE RD 02/03/2020 | 02/03/2025
WOLCOTT NY 14590
poL poL TEST P.0 BOX 123 05/20/2020 | 05/20/2025
ALBANY NY 12204
DOoL poL #5570 TESTA CORP 50 SALEM STREET-BLDG B | 01/23/2017 | 01/23/2022
LYNNFIELD MA 01940
oL poL ~*5766 | THE COKER CORPORATION COKER 2610 SOUTH SALINA ST 12/04/2018 |  12/04/2023
CORPORATIO | SUITE 14SYRACUSE NY 13205
N
oL poL 8174 THE DALRYMPLE UNIT 278 12/01/2015 | 12/01/2020
CORPORATION 541 10TH STREET
NWATLANTA GA 30318
oL poL 8174 | THE DALRYMPLE GROUP LLC 289 JONESBORO RD/ STE 216 |  12/01/2015 | 12/01/2020
MCDONOUGH GA 30253
DoL poL TIMOTHY A PALUCK C/O TAP STEEL ING 01/28/2016 | 01/28/2021
RTE 26 3101/ P O BOX
457CONSTABLEVILLE NY
13325
oL poL 13453 TORCHIA'S HOME 10153 ROBERTS RD 08/09/2016 | 08/09/2021
IMPROVEMENT SAUQUOIT NY 13456
DoL poL ~++8311 | TRIPLE B FABRICATING, INC. 61 WILLETT ST. 10/26/2016 | 10/26/2021
PASSAIC NJ 07503
oL poL 19407 TURBO GROUP INC 15-68 208TH STREET 06/23/2016 | 06/23/2021
BAYSIDE NY 11360
DoL poL 16392 V.M.K CORP. 8617 THIRD AVE 09/17/2018 | 09/17/2023
BROOKLYN NY 11209
oL NYC VALERIE VISCONTI 346 THIRD AVENUE 11/19/2015 | 11/19/2020
PELHAM NY 10803
DoL NYC 7361 VIABLE HOLDINGS, INC. MOVING 1010 NORTHERN BLVD. 03/09/2017 | 03/09/2022
MAVEN GREAT NECK NY 11021
DOL poL VICTOR ALICANTI 42-32 235TH ST 01/14/2019 | 01/14/2024
DOUGLASTON NY 11363
DoL poL VICTOR ROTENBERG C/O GMDV TRANS INC 06/24/2016 | 06/24/2021
67048 182ND STREETFRESH
MEADOWS NY 11365
DoL NYC VIKTAR PATONICH 2630 CROPSEY AVE 10/30/2018 | 10/30/2023

BROOKLYN NY 11214
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DOL DoL VIKTORIA RATH 24 ELDOR AVENUE 02/03/2020 | 02/03/2025
NEW CITY NY 10956
DoL NYC VITO GARGANO 1535 RICHMOND AVE 12/13/2017 | 12/13/2022
STATEN ISLAND NY 10314
DOoL NYC 3673 WALTERS AND WALTERS, 465 EAST AND THIRD ST 09/09/2019 | 09/09/2024
INC. MT. VERNON NY 10550
DoL poL WAYNE LIVINGSTON JR NORTH 23167 COUNTY ROUTE 59 | 10/24/2016 | 10/24/2021
COUNTRY DEXTER NY 13634
DRYWALL
AND PAINT
DOL poL #3296 WESTERN NEW YORK 3841 LAYNARD COURT 07/09/2019 | 07/09/2024
CONTRACTORS, INC. NEW PORT RICHEY FL 34652
DoL poL WHITE PLAINS CARPENTRY 442 ARMONK RD 06/12/2018 | 06/12/2023
CORP
DoL poL WILLIAM G WATKINS 1229 JAMES STREET 05/02/2017 | 05/02/2022
SYRACUSE NY 13203
poL poL WILLIAM DEAK C/O MADISON AVE CONSTR | 11/02/2016 | 11/02/2021
co
39 PENNY STREETWEST ISLIP
NY 11795
DoL poL #6195 | WILSON BROTHER DRYWALL 36 ABERSOLD STREET 08/31/2015 | 08/31/2020
CONTRACTORS ROCHESTER NY 14621
poL poL 4043 | WINDSHIELD INSTALLATION 200 LATTABROOK PARK | 03/08/2018 | 03/08/2023
NETWORK, INC. HORSEHEADS NY 14845
DoL poL 4730 XGD SYSTEMS, LLC TDI GOLF 415 GLAGE AVE 10/31/2018 | 10/31/2023
#302STUART FL 34994
oL poL ~*+7345 | YES SERVICE AND REPAIRS 145 LODGE AVE 08/09/2016 |  08/09/2021
CORPORATION HUNTINGTON STATION NY
11476
oL poL YURIY IVANIN C/O MOUNTAIN'S AIRINC |  09/24/2012 | 09/18/2020
2471 OCEAN AVENUE-STE
7ABROOKLYN NY 11229
poL NYC ZAKIR NASEEM 30 MEADOW ST 10/10/2017 | 10/10/2022
BROOKLYN NY 11206
DoL NYC 8277 | ZHN CONTRACTING CORP 30 MEADOW ST 10/10/2017 | 10/10/2022

BROOKLYN NY 11206
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NEW STANDBY GENERATOR

SECTION 011000 - SUMMARY

PART 1 - GENERAL

11

A.

12

13

SUMMARY
Section Includes:

Project information.

Work covered by Contract Documents.
Contractor's use of site and premises.
Coordination with occupants.

Work restrictions.

Specification and Drawing conventions.
Miscellaneous Provisions.

NoookrwnE

PROJECT INFORMATION

Project Identification: 2020.013.001 New Standby Generator.

1. Project Location: Oakdale Road, Johnson City, NY.

Owner: Town of Union.

1. Owner's Representative: Mr. Daniel Schofield, Town of Union.

Architect/Engineer: Delta Engineers, Architects, Land Surveyors & Landscape Architects,
DPC.

1. Architect/Engineer Representative: Christopher Thomas, Project Manager.

WORK COVERED BY CONTRACT DOCUMENTS

The Work of Project is defined by the Contract Documents and consists of the following:

1. Provide generator and required components and accessories for completed installation.
The generator will be located outside with support frame to be elevated approximately 8’-
6” above grade to locate the generator above the flood zone. The existing generator will
be abandoned in place. The existing gas service will be modified to accommodate new
generator.

Type of Contract:

1. Project will be constructed under a single prime contract.

SUMMARY 011000 -1
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14

15

16

A.

CONTRACTOR'S USE OF SITE AND PREMISES

Unrestricted Use of Site: Contractor shall have full use of Project site for construction

operations during construction period. Contractor's use of Project site is limited only by Owner's

right to perform work or to retain other contractors on portions of Project.

1. Driveways, Walkways, and Entrances: Keep driveways, loading areas, and entrances
serving premises clear and available to Owner, Owner's employees, and emergency
vehicles at all times. Do not use these areas for parking or for storage of materials.

Condition of Existing Building: Maintain portions of existing building affected by construction
operations in a weathertight condition throughout construction period. Repair damage caused by
construction operations.

Condition of Existing Grounds: Maintain portions of existing grounds, landscaping, and
hardscaping affected by construction operations throughout construction period. Repair damage
caused by construction operations.

COORDINATION WITH OCCUPANTS

Partial Owner Occupancy: Owner will occupy the premises during entire construction period,

with the exception of areas under construction. Cooperate with Owner during construction

operations to minimize conflicts and facilitate Owner usage. Perform the Work so as not to

interfere with Owner's operations. Maintain existing exits unless otherwise indicated.

1. Provide not less than 72 hours’ notice to Owner of activities that will affect Owner’s
operations.

WORK RESTRICTIONS

Comply with restrictions on construction operations.

1. Comply with limitations on use of public streets, work on public streets, rights of way,
and other requirements of authorities having jurisdiction.

On-Site Work Hours: Limit work in the existing building to normal business working hours of
7:00 a.m. to 4:00 p.m., Monday through Friday, unless otherwise indicated.

Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or
others unless permitted under the following conditions and then only after providing temporary
utility services according to requirements indicated:

1. Notify Architect/Engineer/Owner not less than two days in advance of proposed utility
interruptions.

Smoking and Controlled Substance Restrictions: Use of tobacco products, alcoholic beverages,
and other controlled substances on Project site is not permitted.

Employee ldentification: Provide identification tags for Contractor personnel working on
Project site. Require personnel to use identification tags at all times.

SUMMARY 011000 -2



TOWN OF UNION 2020.013.001
NEW STANDBY GENERATOR

1.7

Employee Screening: Comply with Owner's requirements for drug and background screening of
Contractor personnel working on Project site.

1.

Maintain list of approved screened personnel with Owner's representative.

SPECIFICATION AND DRAWING CONVENTIONS

Specification Content: The Specifications use certain conventions for the style of language and
the intended meaning of certain terms, words, and phrases when used in particular situations.
These conventions are as follows:

1.

Imperative mood and streamlined language are generally used in the Specifications. The
words "shall,” "shall be," or "shall comply with," depending on the context, are implied
where a colon (:) is used within a sentence or phrase.

Text Color: Text used in the Specifications, including units of measure, manufacturer and
product names, and other text may appear in multiple colors or underlined as part of a
hyperlink; no emphasis is implied by text with these characteristics.

Hypertext: Text used in the Specifications may contain hyperlinks. Hyperlinks may allow
for access to linked information that is not residing in the Specifications. Unless
otherwise indicated, linked information is not part of the Contract Documents.
Specification requirements are to be performed by Contractor unless specifically stated
otherwise.

Division 00 Contracting Requirements: General provisions of the Contract, including General
and Supplementary Conditions, apply to all Sections of the Specifications.

Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work
of all Sections in the Specifications.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 011000

SUMMARY
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SECTION 012500 - SUBSTITUTION PROCEDURES

PART 1 - GENERAL

1.1 SUMMARY

A.  Section includes administrative and procedural requirements for substitutions.

1.2 DEFINITIONS

A.  Substitutions: Changes in products, materials, equipment, and methods of construction from
those required by the Contract Documents and proposed by Contractor.

1. Substitutions for Cause: Changes proposed by Contractor that are required due to
changed Project conditions, such as unavailability of product, regulatory changes, or
unavailability of required warranty terms.

2. Substitutions for Convenience: Changes proposed by Contractor or Owner that are not
required in order to meet other Project requirements but may offer advantage to
Contractor or Owner.

1.3 ACTION SUBMITTALS

A.  Substitution Requests: Submit three copies of each request for consideration. Identify product or
fabrication or installation method to be replaced. Include Specification Section number and title
and Drawing numbers and titles.

1. Substitution Request Form: Use form acceptable to Architect/Engineer.
2. Documentation: Show compliance with requirements for substitutions and the following,
as applicable:

a.

b.

Statement indicating why specified product or fabrication or installation method
cannot be provided, if applicable.

Coordination of information, including a list of changes or revisions needed to
other parts of the Work and to construction performed by Owner and separate
contractors that will be necessary to accommodate proposed substitution.

Detailed comparison of significant qualities of proposed substitutions with those of
the Work specified. Include annotated copy of applicable Specification Section.
Significant qualities may include attributes, such as performance, weight, size,
durability, visual effect, sustainable design characteristics, warranties, and specific
features and requirements indicated. Indicate deviations, if any, from the Work
specified.

Product Data, including drawings and descriptions of products and fabrication and
installation procedures.

Samples, where applicable or requested.

Certificates and qualification data, where applicable or requested.

SUBSTITUTION PROCEDURES 012500 - 1
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g. List of similar installations for completed projects, with project names and
addresses as well as names and addresses of architects and owners.

h. Material test reports from a qualified testing agency, indicating and interpreting
test results for compliance with requirements indicated.

1. Research reports evidencing compliance with building code in effect for Project,
from 2020 Codes of New York State.

] Detailed comparison of Contractor's construction schedule using proposed

substitutions with products specified for the Work, including effect on the overall
Contract Time. If specified product or method of construction cannot be provided
within the Contract Time, include letter from manufacturer, on manufacturer's
letterhead, stating date of receipt of purchase order, lack of availability, or delays
in delivery.

k. Cost information, including a proposal of change, if any, in the Contract Sum.

Contractor's certification that proposed substitution complies with requirements in

the Contract Documents, except as indicated in substitution request, is compatible

with related materials and is appropriate for applications indicated.

m.  Contractor's waiver of rights to additional payment or time that may subsequently
become necessary because of failure of proposed substitution to produce indicated
results.

—

3. Architect/Engineer's Action: If necessary, Architect/Engineer will request additional
information or documentation for evaluation within seven (7) days of receipt of a request
for substitution. Architect will notify Contractor of acceptance or rejection of proposed
substitution within 15 days of receipt of request, or 7 days of receipt of additional
information or documentation, whichever is later.

a. Forms of Acceptance: Change Order, Construction Change Directive, or
Architect's Supplemental Instructions for minor changes in the Work.
b. Use product specified if Architect/Engineer does not issue a decision on use of a

proposed substitution within time allocated.

1.4 QUALITY ASSURANCE

A.  Compatibility of Substitutions: Investigate and document compatibility of proposed substitution
with related products and materials. Engage a qualified testing agency to perform compatibility
tests recommended by manufacturers.

1.5 PROCEDURES
A.  Coordination: Revise or adjust affected work as necessary to integrate work of the approved
substitutions.
1.6 SUBSTITUTIONS

A.  Substitutions for Cause: Submit requests for substitution immediately on discovery of need for
change, but not later than (15) days prior to time required for preparation and review of related
submittals.

SUBSTITUTION PROCEDURES 012500 - 2
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1. Conditions: Architect/Engineer will consider Contractor's request for substitution when
the following conditions are satisfied. If the following conditions are not satisfied,
Architect will return requests without action, except to record noncompliance with these

requirements:

a. Requested substitution is consistent with the Contract Documents and will produce
indicated results.

b. Substitution request is fully documented and properly submitted.

C. Requested substitution will not adversely affect Contractor's construction schedule.

d. Requested substitution has received necessary approvals of authorities having

jurisdiction.

Requested substitution is compatible with other portions of the Work.

Requested substitution has been coordinated with other portions of the Work.
Requested substitution provides specified warranty.

If requested substitution involves more than one contractor, requested substitution
has been coordinated with other portions of the Work, is uniform and consistent, is
compatible with other products, and is acceptable to all contractors involved.

S 0o oo

B.  Substitutions for Convenience: Architect/Engineer will consider requests for substitution if
received within 30 days after the Notice to Proceed. Requests received after that time may be
considered or rejected at discretion of Architect/Engineer.

1. Conditions: Architect/Engineer will consider Contractor's request for substitution when
the following conditions are satisfied. If the following conditions are not satisfied,
Architect will return requests without action, except to record noncompliance with these
requirements:

a. Requested substitution offers Owner a substantial advantage in cost, time, energy
conservation, or other considerations, after deducting additional responsibilities
Owner must assume. Owner's additional responsibilities may include
compensation to Architect for redesign and evaluation services, increased cost of
other construction by Owner, and similar considerations.

b. Requested substitution does not require extensive revisions to the Contract
Documents.

C. Requested substitution is consistent with the Contract Documents and will produce
indicated results.

d. Substitution request is fully documented and properly submitted.

e. Requested substitution will not adversely affect Contractor's construction schedule.

f. Requested substitution has received necessary approvals of authorities having
jurisdiction.

g. Requested substitution is compatible with other portions of the Work.

h. Requested substitution has been coordinated with other portions of the Work.

1. Requested substitution provides specified warranty.

J. If requested substitution involves more than one contractor, requested substitution

has been coordinated with other portions of the Work, is uniform and consistent, is
compatible with other products, and is acceptable to all contractors involved.

SUBSTITUTION PROCEDURES 012500 -3
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 012500

SUBSTITUTION PROCEDURES

2020.013.001
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL

1.1

1.2

1.3

1.4

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary

Conditions and other Division 01 Specification Sections, apply to this section.

SUMMARY

Section includes administrative and procedural requirements for handling and processing

Contract modifications.

MINOR CHANGES IN THE WORK

Architect will issue supplemental instructions authorizing minor changes in the Work, not

involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710 or

standard Architects Supplemental Instructions (ASI) form.

1. Work Change Proposal Requests issued by Architect/Engineer are not instructions either
to stop work in progress or to execute the proposed change.

PROPOSAL REQUESTS

Owner-Initiated Proposal Requests: Architect/Engineer will issue a detailed description of

proposed changes in the Work that may require adjustment to the Contract Sum or the Contract

Time. If necessary, the description will include supplemental or revised Drawings and
Specifications.

1. Work Change Proposal Requests issued by Architect/Engineer are not instructions either
to stop work in progress or to execute the proposed change.
2. Within time specified in Proposal Request or 10 days, when not otherwise specified, after

receipt of Proposal Request, submit a quotation estimating cost adjustments to the
Contract Sum and the Contract Time necessary to execute the change.

a. Include a list of quantities of products required or eliminated and unit costs, with
total amount of purchases and credits to be made. If requested, furnish survey data
to substantiate quantities.

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade
discounts.

C. Include costs of labor and supervision directly attributable to the change.

d. Include an updated Contractor's construction schedule that indicates the effect of

the change, including, but not limited to, changes in activity duration, start and
finish times, and activity relationship. Use available total float before requesting an
extension of the Contract Time.

CONTRACT MODIFICATION PROCEDURES 012600 - 1
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1.5

1.6

B.

Contractor-Initiated Proposals: If latent or changed conditions require modifications to the
Contract, Contractor may initiate a claim by submitting a request for a change to
Architect/Engineer.

1. Include a statement outlining reasons for the change and the effect of the change on the
Work. Provide a complete description of the proposed change. Indicate the effect of the
proposed change on the Contract Sum and the Contract Time.

2. Include a list of quantities of products required or eliminated and unit costs, with total
amount of purchases and credits to be made. If requested, furnish survey data to
substantiate quantities.

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade
discounts.

4, Include costs of labor and supervision directly attributable to the change.

5. Include an updated Contractor's construction schedule that indicates the effect of the

change, including, but not limited to, changes in activity duration, start and finish times,
and activity relationship. Use available total float before requesting an extension of the
Contract Time.

6. Comply with requirements in Section 012500 "Substitution Procedures" if the proposed
change requires substitution of one product or system for product or system specified.

CHANGE ORDER PROCEDURES

On Owner's approval of a Work Change Proposal Request, Architect/Engineer will issue a
Change Order for signatures of Owner and Contractor on AIA Document G701 or Contractors
standard form.

CONSTRUCTION CHANGE DIRECTIVE

Construction Change Directive: Architect/Engineer may issue a Construction Change Directive
on AIA Document G714 or Architect’s Supplemental Instructions (ASI) Forms. Construction
Change Directive instructs Contractor to proceed with a change in the Work, for subsequent
inclusion in a Change Order.

1. Construction Change Directive contains a complete description of change in the Work. It
also designates method to be followed to determine change in the Contract Sum or the
Contract Time.

Documentation: Maintain detailed records on a time and material basis of work required by the
Construction Change Directive.

1. After completion of change, submit an itemized account and supporting data necessary to
substantiate cost and time adjustments to the Contract.

PART 2 - EXECUTION (Not Used)

END OF SECTION 012600
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SECTION 012900 - PAYMENT PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Divisions 01 Specifications Sections, apply to this section.

1.2 SUMMARY

A.  Section includes administrative and procedural requirements necessary to prepare and process
Applications for Payment.

1.3 SCHEDULE OF VALUES

A.  Coordination: Coordinate preparation of the schedule of values with preparation of Contractor's
construction schedule.

1. Coordinate line items in the schedule of values with items required to be indicated as
separate activities in Contractor's construction schedule.
2. Submit the schedule of values to Architect/Engineer at earliest possible date, but no later
than 7 days before the date scheduled for submittal of initial Applications for Payment.
B.  Format and Content: Use Project Manual table of contents as a guide to establish line items for

the schedule of values. Provide at least one line item for each Specification Section.

1.
2.

Arrange schedule of values consistent with format of AIA Document G703.

Provide a breakdown of the Contract Sum in enough detail to facilitate continued
evaluation of Applications for Payment and progress reports. Provide multiple line items
for principal subcontract amounts in excess of 5 percent of the Contract Sum.

Provide a separate line item in the schedule of values for each part of the Work where
Applications for Payment may include materials or equipment purchased or fabricated
and stored, but not yet installed.

a. Differentiate between items stored on-site and items stored off-site.

Allowances: Provide a separate line item in the schedule of values for each allowance.
Show line-item value of unit-cost allowances, as a product of the unit cost, multiplied by
measured quantity. Use information indicated in the Contract Documents to determine
quantities.

Overhead Costs: Include total cost and proportionate share of general overhead and profit
for each line item.

Closeout Costs. Include separate line items under Contractor and principal subcontracts
for Project closeout requirements in an amount totaling 5 percent of the Contract Sum
and subcontract amount.
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1.4

7. Schedule of Values Revisions: Revise the schedule of values when Change Orders or
Construction Change Directives result in a change in the Contract Sum. Include at least
one separate line item for each Change Order and Construction Change Directive.

APPLICATIONS FOR PAYMENT

Each Application for Payment following the initial Application for Payment shall be consistent
with previous applications and payments as certified by Architect/Engineer and paid for by
Owner.

Payment Application Times: The date for each progress payment is indicated in the Agreement
between Owner and Contractor. The period of construction work covered by each Application
for Payment is the period indicated in the Agreement.

Payment Application Times: Submit Application for Payment to Architect/Engineer by the
agreed upon week of the month. The period covered by each Application for Payment is one
month, ending on the last day of the month.

1. Submit draft copy of Application for Payment seven days prior to due date for review by
Architect.

Application for Payment Forms: Use AIA Document G702 and AIA Document G703 as form
for Applications for Payment.

Application Preparation: Complete every entry on form. Notarize and execute by a person
authorized to sign legal documents on behalf of Contractor. Architect/Engineer will return
incomplete applications without action.

1. Entries shall match data on the schedule of values and Contractor's construction schedule.
Use updated schedules if revisions were made.
2. Include amounts for work completed following previous Application for Payment,

whether or not payment has been received. Include only amounts for work completed at
time of Application for Payment.

3. Include amounts of Change Orders and Construction Change Directives issued before last
day of construction period covered by application.

Transmittal: Submit three (3) signed and notarized original copies of each Application for
Payment to Architect/Engineer by a method ensuring receipt within 24 hours. One copy shall
include waivers of lien and similar attachments if required.

1. Transmit each copy with a transmittal form listing attachments and recording appropriate
information about application.

Initial Application for Payment: Administrative actions and submittals that must precede or
coincide with submittal of first Application for Payment include the following:

List of subcontractors.

Schedule of values.

Contractor's construction schedule (preliminary if not final).
Products list (preliminary if not final).

el
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5 Schedule of unit prices, if any.
6. Submittal schedule (preliminary if not final).
7. List of Contractor's staff assignments.
8 List of Contractor's principal consultants.
9. Copies of building permits.
10. Copies of authorizations and licenses from authorities having jurisdiction for
performance of the Work.
11.  Initial progress report.
12.  Report of preconstruction conference.
13.  Certificates of insurance and insurance policies.
14.  Performance and payment bonds.
15. Data needed to acquire Owner's insurance.

H.  Application for Payment at Substantial Completion: After Architect/Engineer issues the
Certificate of Substantial Completion, submit an Application for Payment showing 100 percent
completion for portion of the Work claimed as substantially complete.

1. Include documentation supporting claim that the Work is substantially complete and a
statement showing an accounting of changes to the Contract Sum.
2. This application shall reflect Certificate(s) of Substantial Completion issued previously
for Owner occupancy of designated portions of the Work.
L Final Payment Application: After completing Project closeout requirements, submit final

Application for Payment with releases and supporting documentation not previously submitted
and accepted, including, but not limited, to the following:

1.
2.

PN AW

9.
10.
11.

Evidence of completion of Project closeout requirements.

Insurance certificates for products and completed operations where required and proof
that taxes, fees, and similar obligations were paid.

Updated final statement, accounting for final changes to the Contract Sum.

AIA Document G706.

AIA Document G706A.

ATA Document G707.

Evidence that claims have been settled.

Final meter readings for utilities, a measured record of stored fuel, and similar data as of
date of Substantial Completion or when Owner took possession of and assumed
responsibility for corresponding elements of the Work.

Final liquidated damages settlement statement.

Proof that taxes, fees, and similar obligations are paid.

Waivers and releases.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 012900
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION

PART 1 - GENERAL

1.1

1.2

1.3

1.4

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this section.

SUMMARY

Section includes administrative provisions for coordinating construction operations on Project
including, but not limited to, the following:

General coordination procedures.
Coordination drawings.

RFIs.

Digital project management procedures.
Project meetings.

M

Related Requirements: Each contractor shall participate in coordination requirements. Certain
areas of responsibility are assigned to a specific contractor.

INFORMATIONAL SUBMITTALS

Subcontract List: Prepare a written summary identifying individuals or firms proposed for each
portion of the Work, including those who are to furnish products or equipment fabricated to a
special design. Include the following information in tabular form:

1. Name, address, telephone number, and email address of entity performing subcontract or
supplying products.

2. Number and title of related Specification Section(s) covered by subcontract.

3. Drawing number and detail references, as appropriate, covered by subcontract.

GENERAL COORDINATION PROCEDURES

Coordination: Coordinate construction operations included in different Sections of the
Specifications to ensure efficient and orderly installation of each part of the Work. Coordinate
construction operations included in different Sections that depend on each other for proper
installation, connection, and operation.

1. Schedule construction operations in sequence required to obtain the best results where
installation of one part of the Work depends on installation of other components, before
or after its own installation.

2. Coordinate installation of different components to ensure maximum performance and
accessibility for required maintenance, service, and repair.
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3. Make adequate provisions to accommodate items scheduled for later installation.

B.  Administrative Procedures: Coordinate scheduling and timing of required administrative
procedures with other construction activities to avoid conflicts and to ensure orderly progress of
the Work. Such administrative activities include, but are not limited to, the following:

Preparation of Contractor's construction schedule.
Preparation of the schedule of values.

Installation and removal of temporary facilities and controls.
Delivery and processing of submittals.

Progress meetings.

Preinstallation conferences.

Project closeout activities.

Startup and adjustment of systems.

PN RO =

1.5 COORDINATION DRAWINGS

A.  Coordination Drawings, General: Prepare coordination drawings according to requirements in
individual Sections, and additionally where installation is not completely indicated on Shop
Drawings, where limited space availability necessitates coordination, or if coordination is
required to facilitate integration of products and materials fabricated or installed by more than
one entity.

1. Content: Project-specific information, drawn accurately to a scale large enough to
indicate and resolve conflicts. Do not base coordination drawings on standard printed
data. Include the following information, as applicable:

a. Indicate functional and spatial relationships of components of architectural,
structural, civil, mechanical, and electrical systems.
b. Indicate dimensions shown on Drawings. Specifically note dimensions that appear

to be in conflict with submitted equipment and minimum clearance requirements.
Provide alternative sketches to Architect/Engineer indicating proposed resolution
of such conflicts. Minor dimension changes and difficult installations will not be
considered changes to the Contract.

1.6 REQUEST FOR INFORMATION (RFI)

A. General: Immediately on discovery of the need for additional information, clarification, or
interpretation of the Contract Documents, Contractor shall prepare and submit an RFI in the
form specified.

1. Architect/Engineer will return without response those RFIs submitted to
Architect/Engineer by other entities controlled by Contractor.
2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's

work or work of subcontractors.

B.  Content of the RFI: Include a detailed, legible description of item needing information or
interpretation and the following:
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Owner name.

Owner's Project number.

Name of Architect/Engineer.

Architect/Engineer's Project number.

Date.

Name of Contractor.

RFI number, numbered sequentially.

RFI subject.

Specification Section number and title and related paragraphs, as appropriate.

10.  Drawing number and detail references, as appropriate.

11.  Field dimensions and conditions, as appropriate.

12.  Contractor's suggested resolution. If Contractor's suggested resolution impacts the
Contract Time or the Contract Sum, Contractor shall state impact in the RFI.

13.  Contractor's signature.

14.  Attachments: Include sketches, descriptions, measurements, photos, Product Data, Shop

Drawings, coordination drawings, and other information necessary to fully describe items

needing interpretation.

XA RO =

e

C. RFI Forms: AIA Document G716 or Software-generated form with substantially the same
content as indicated above, acceptable to Architect/Engineer.

D.  Architect/Engineer's Action: Architect/Engineer will review each RFI, determine action
required, and respond. Allow three (3) days for Architect/Engineer's response for each RFI.
RFIs received by Architect/Engineer after 1:00 p.m. will be considered as received the
following working day.

1. The following Contractor-generated RFIs will be returned without action:
a. Requests for approval of submittals.
b. Requests for approval of substitutions.
c. Requests for approval of Contractor's means and methods.
d. Requests for coordination information already indicated in the Contract
Documents.
e. Requests for adjustments in the Contract Time or the Contract Sum.
f. Requests for interpretation of Architect/Engineer's actions on submittals.

g. Incomplete RFIs or inaccurately prepared RFIs.

2. Architect/Engineer's action may include a request for additional information, in which
case Architect/Engineer's time for response will date from time of receipt by
Architect/Engineer of additional information.

3. Architect/Engineer's action on RFIs that may result in a change to the Contract Time or
the Contract Sum may be eligible for Contractor to submit Change Proposal according to
Section 012600 "Contract Modification Procedures."

a. If Contractor believes the RFI response warrants change in the Contract Time or
the Contract Sum, notify Architect/Engineer in writing within five (5) days of
receipt of the RFI response.

E. RFI Log: Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number.
Submit log monthly
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1.7

1.8

Nk wd =

Project name.

Name and address of Contractor.

Name and address of Architect/Engineer.

RFI number including RFIs that were returned without action or withdrawn.
RFI description.

Date the RFI was submitted.

Date Architect/Engineer's response was received.

DIGITAL PROJECT MANAGEMENT PROCEDURES

2020.013.001

Architect/Engineer's Data Files Not Available: Architect will not provide Architect's BIM
model CAD drawing digital data files for Contractor's use during construction.

PROJECT MEETINGS

General: Schedule and conduct meetings and conferences at Project site unl
indicated.

ess otherwise

Preconstruction Conference: Architect/Engineer will schedule and conduct a preconstruction
conference before starting construction, at a time convenient to Owner and Architect/Engineer,
but no later than 15 days after execution of the Agreement.

L.

Attendees: Authorized representatives of Owner, Architect/Engineer, and their
consultants; Contractor and its superintendent; major subcontractors; suppliers; and other
concerned parties shall attend the conference. Participants at the conference shall be
familiar with Project and authorized to conclude matters relating to the Work.

Agenda: Discuss items of significance that could affect progress, including the following:

Responsibilities and personnel assignments.
Tentative construction schedule.

Phasing.

Critical work sequencing and long lead items.
Designation of key personnel and their duties.
Lines of communications.

Use of web-based Project software.
Procedures for processing field decisions and Change Orders.
Procedures for RFIs.

Procedures for testing and inspecting.
Procedures for processing Applications for Payment.
Distribution of the Contract Documents.
Submittal procedures.

Sustainable design requirements.

Preparation of Record Documents.

Use of the premises and existing building.
Work restrictions.

Working hours.

Owner's occupancy requirements.

Procedures for moisture and mold control.
Procedures for disruptions and shutdowns.
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V. Construction waste management and recycling.
w.  Parking availability.
X. Equipment deliveries and priorities.
y. First aid.
Z. Security.
aa.  Progress cleaning.
3. Minutes: Entity responsible for conducting meeting will record and distribute meeting
minutes.

C.  Preinstallation Conferences: Conduct a preinstallation conference at Project site before each
construction activity when required by other sections and when required for coordination with
other construction.

1. Attendees: Installer and representatives of manufacturers and fabricators involved in or
affected by the installation and its coordination or integration with other materials and
installations that have preceded or will follow, shall attend the meeting. Advise
Architect/Engineer, and Owner of scheduled meeting dates.

2. Agenda: Review progress of other construction activities and preparations for the
particular activity under consideration, including requirements for the following:

Contract Documents.

Options.

Related RFIs.

Related Change Orders.

Purchases.

Deliveries.

Submittals.

Possible conflicts.

Compeatibility requirements.

Time schedules.

Weather limitations.

Manufacturer's written instructions.
Warranty requirements.
Compatibility of materials.
Acceptability of substrates.
Temporary facilities and controls.
Space and access limitations.
Regulations of authorities having jurisdiction.
Testing and inspecting requirements.
Installation procedures.
Coordination with other work.
Required performance results.
Protection of adjacent work.
Protection of construction and personnel.

XELECTP OB OB S ARTOER MO A0 TR

3. Record significant conference discussions, agreements, and disagreements, including
required corrective measures and actions.
4. Reporting: Distribute minutes of the meeting to each party present and to other parties

requiring information.
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5. Do not proceed with installation if the conference cannot be successfully concluded.
Initiate whatever actions are necessary to resolve impediments to performance of the
Work and reconvene the conference at earliest feasible date.

D.  Progress Meetings: Conduct progress meetings at biweekly intervals.
1. Coordinate dates of meetings with preparation of payment requests.
2. Attendees: In addition to representatives of Owner, Architect/Engineer, each contractor,

subcontractor, supplier, and other entity concerned with current progress or involved in
planning, coordination, or performance of future activities shall be represented at these
meetings. All participants at the meeting shall be familiar with Project and authorized to
conclude matters relating to the Work.

3. Agenda: Review and correct or approve minutes of previous progress meeting. Review
other items of significance that could affect progress. Include topics for discussion as
appropriate to status of Project.

a. Contractor's Construction Schedule: Review progress since the last meeting.
Determine whether each activity is on time, ahead of schedule, or behind schedule,
in relation to Contractor's construction schedule. Determine how construction
behind schedule will be expedited; secure commitments from parties involved to
do so. Discuss whether schedule revisions are required to ensure that current and
subsequent activities will be completed within the Contract Time.

1)  Review schedule for next period.
b. Review present and future needs of each entity present, including the following:
1) Interface requirements.
2) Sequence of operations.
3) Status of submittals.
4) Deliveries.
5) Off-site fabrication.
6)  Access.
7) Site use.
8) Temporary facilities and controls.
9) Progress cleaning.
10)  Quality and work standards.
11)  Status of correction of deficient items.
12)  Field observations.
13)  Status of RFIs.
14)  Status of Proposal Requests.
15) Pending changes.
16) Status of Change Orders.
17)  Pending claims and disputes.
18) Documentation of information for payment requests.
4. Minutes: Entity responsible for conducting the meeting will record and distribute the

meeting minutes to each party present and to parties requiring information.
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a. Schedule Updating: Revise Contractor's construction schedule after each progress
meeting where revisions to the schedule have been made or recognized. Issue
revised schedule concurrently with the report of each meeting.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 013100

PROJECT MANAGEMENT AND COORDINATION 013100 -7



TOWN OF UNION 2020.013.001
NEW STANDBY GENERATOR

SECTION 013200 - CONSTRUCTION PROGRESS DOCUMENTATION

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this section.

SUMMARY

Section includes administrative and procedural requirements for documenting the progress of
construction during performance of the Work, including the following:

1. Contractor's Construction Schedule.

2. Construction schedule updating reports.
3. Daily construction reports.

4, Site condition reports.

DEFINITIONS

Activity: A discrete part of a project that can be identified for planning, scheduling, monitoring,
and controlling the construction Project. Activities included in a construction schedule consume
time and resources.

1. Critical Activity: An activity on the critical path that must start and finish on the planned
early start and finish times.

2. Predecessor Activity: An activity that precedes another activity in the network.

3. Successor Activity: An activity that follows another activity in the network.

Event: The starting or ending point of an activity.
Float: The measure of leeway in starting and completing an activity.
1. Float time belongs to Owner is not for the exclusive use or benefit of either Owner or

Contractor, but is a jointly owned, expiring Project resource available to both parties as
needed to meet schedule milestones and Contract completion date.

2. Free float is the amount of time an activity can be delayed without adversely affecting the
early start of the successor activity.
3. Total float is the measure of leeway in starting or completing an activity without

adversely affecting the planned Project completion date.

INFORMATIONAL SUBMITTALS

Format for Submittals: Submit required submittals in the following format:

CONSTRUCTION PROGRESS DOCUMENTATION 013200 - 1



TOWN OF UNION 2020.013.001
NEW STANDBY GENERATOR

1. Working electronic copy of schedule file.

2. PDF file.
3. Two (2) paper copies, of sufficient size to display entire period or schedule, as required.
B.  Startup Network Diagram: Of size required to display entire network for entire construction

period. Show logic ties for activities.

C.  Contractor's Construction Schedule: Initial schedule, of size required to display entire schedule
for entire construction period.

1. Submit a working digital copy of schedule, using software indicated, and labeled to
comply with requirements for submittals.

D.  CPM Reports: Concurrent with CPM schedule, submit each of the following reports. Format for
each activity in reports shall contain activity number, activity description, original duration,
remaining duration, early start date, early finish date, late start date, late finish date, and total
float in calendar days.

1. Activity Report: List of activities sorted by activity number and then early start date, or
actual start date if known.

2. Logic Report: List of preceding and succeeding activities for each activity, sorted in
ascending order by activity number and then by early start date, or actual start date if
known.

3. Total Float Report: List of activities sorted in ascending order of total float.

E.  Construction Schedule Updating Reports: Submit with Applications for Payment.
F. Daily Construction Reports: Submit at weekly intervals.

G.  Site Condition Reports: Submit at time of discovery of differing conditions.

1.5 COORDINATION

A. Coordinate Contractor's Construction Schedule with the schedule of values, list of subcontracts,
submittal schedule, progress reports, payment requests, and other required schedules and

reports.

1. Secure time commitments for performing critical elements of the Work from entities
involved.

2. Coordinate each construction activity in the network with other activities and schedule

them in proper sequence.

1.6 CONTRACTOR'S CONSTRUCTION SCHEDULE

A.  Computer Scheduling Software: Prepare schedules using current version of a program that has
been developed specifically to manage construction schedules.

1. Use Microsoft Project, Primavera, Meridian Prolog, or other Scheduling component of

Project management software package in coordination with specification Section 013100
"Project Management and Coordination”.
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B. Time Frame: Extend schedule from date established for commencement of the Work the Notice
of Award to date of Substantial Completion final completion.

L.

Contract completion date shall not be changed by submission of a schedule that shows an
early completion date, unless specifically authorized by Change Order.

C.  Activities: Treat each area as a separate numbered activity for each main element of the Work.
Comply with the following:

L.

2.

Activity Duration: Define activities so no activity is longer than (20) twenty days, unless
specifically allowed by Architect/Engineer.

Procurement Activities: Include procurement process activities for the following long
lead items and major items, requiring a cycle of more than 60 days, as separate activities
in schedule. Procurement cycle activities include, but are not limited to, submittals,
approvals, purchasing, fabrication, and delivery.

Submittal Review Time: Include review and resubmittal times indicated in
Section 013300 "Submittal Procedures" in schedule. Coordinate submittal review times
in Contractor's Construction Schedule with submittal schedule.

Startup and Testing Time: Include no fewer than 15 fifteen days for startup and testing.
Substantial Completion: Indicate completion in advance of date established for
Substantial Completion and allow time for Architect/Engineer's administrative
procedures necessary for certification of Substantial Completion.

Punch List and Final Completion: Include not more than 30 thirty days for completion of
punch list items and final completion.

D. Constraints: Include constraints and work restrictions indicated in the Contract Documents and
as follows in schedule and show how the sequence of the Work is affected.

1. Phasing: Arrange list of activities on schedule by phase.

2. Work Restrictions: Show the effect of the following items on the schedule:
a. Coordination with existing construction.
b. Limitations of continued occupancies.
C. Uninterruptible services.
d. Partial occupancy before Substantial Completion.
e. Use-of-premises restrictions.
f. Provisions for future construction.
g. Seasonal variations.

E. Milestones: Include milestones indicated in the Contract Documents in schedule, including, but

not limited to, the Notice to Proceed, Substantial Completion, and final completion, and the
following interim milestones:

F.  Upcoming Work Summary: Prepare summary report indicating activities scheduled to occur or
commence prior to submittal of next schedule update. Summarize the following issues:

kW=

Unresolved issues.

Unanswered Requests for Information.

Rejected or unreturned submittals.

Notations on returned submittals.

Pending modifications affecting the Work and the Contract Time.
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1.7

1.8

G.

Contractor's Construction Schedule Updating: At monthly intervals, update schedule to reflect
actual construction progress and activities. Issue schedule one week before each regularly
scheduled progress meeting.

1. Revise schedule immediately after each meeting or other activity where revisions have
been recognized or made. Issue updated schedule concurrently with the report of each
such meeting.

2. Include a report with updated schedule that indicates every change, including, but not
limited to, changes in logic, durations, actual starts and finishes, and activity durations.
3. As the Work progresses, indicate final completion percentage for each activity.

Recovery Schedule: When periodic update indicates the Work is 14 fourteen or more calendar
days behind the current approved schedule, submit a separate recovery schedule indicating
means by which Contractor intends to regain compliance with the schedule. Indicate changes to
working hours, working days, crew sizes, equipment required to achieve compliance, and date
by which recovery will be accomplished.

Distribution: Distribute copies of approved schedule to Architect/Engineer, Owner, separate
contractors, testing and inspecting agencies, and other parties identified by Contractor with a
need-to-know schedule responsibility.

1. Post copies in Project meeting rooms and temporary field offices.

2. When revisions are made, distribute updated schedules to the same parties and post in the
same locations. Delete parties from distribution when they have completed their assigned
portion of the Work and are no longer involved in performance of construction activities.

GANTT-CHART SCHEDULE REQUIREMENTS

Gantt-Chart Schedule: Submit a comprehensive, fully developed, horizontal, Gantt-chart-type,
Contractor's Construction Schedule within 14 fourteen days of date established for the Notice to
Proceed.

Preparation: Indicate each significant construction activity separately. Identify first workday of
each week with a continuous vertical line.

1. For construction activities that require three months or longer to complete, indicate an
estimated completion percentage in 10 ten percent increments within time bar.

REPORTS

Daily Construction Reports: Prepare a daily construction report recording the following
information concerning events at Project site:

List of subcontractors at Project site.

List of separate contractors at Project site.
Approximate count of personnel at Project site.
Equipment at Project site.

Material deliveries.

MRS
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6. High and low temperatures and general weather conditions, including presence of rain or
SNOW.
7. Testing and inspection.
8. Accidents.
9. Meetings and significant decisions.
10.  Stoppages, delays, shortages, and losses.
11.  Meter readings and similar recordings.
12.  Emergency procedures.
13.  Orders and requests of authorities having jurisdiction.
14.  Change Orders received and implemented.
15.  Construction Change Directives received and implemented.
16.  Services connected and disconnected.
17.  Equipment or system tests and startups.
18.  Partial completions and occupancies.
19.  Substantial Completions authorized.
B.  Site Condition Reports: Immediately on discovery of a difference between site conditions and

the Contract Documents, prepare and submit a detailed report. Submit with a Request for
Information. Include a detailed description of the differing conditions, together with
recommendations for changing the Contract Documents.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 013200
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SECTION 013300 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

1.1

1.2

1.3

1.4

1.5

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this section.

SUMMARY

Section Includes:

1. Submittal schedule requirements.
2. Administrative and procedural requirements for submittals.
DEFINITIONS

Action Submittals: Written and graphic information and physical samples that require
Architect's responsive action. Action submittals are those submittals indicated in individual
Specification Sections as "action submittals."

Informational Submittals: Written and graphic information and physical samples that do not
require Architect's responsive action. Submittals may be rejected for not complying with
requirements. Informational submittals are those submittals indicated in individual Specification
Sections as "informational submittals."

SUBMITTAL SCHEDULE

Submittal Schedule: Submit, as an action submittal, a list of submittals, arranged in
chronological order by dates required by construction schedule. Include time required for
review, ordering, manufacturing, fabrication, and delivery when establishing dates. Include
additional time required for making corrections or revisions to submittals noted by
Architect/Engineer and additional time for handling and reviewing submittals required by those
corrections.

SUBMITTAL FORMATS
Submittal Information: Include the following information in each submittal:

Project name.

Date.

Name of Architect/Engineer.

Name of Contractor.

Name of firm or entity that prepared submittal.

Nk e
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6. Names of subcontractor, manufacturer, and supplier.
7. Unique submittal number, including revision identifier. Include Specification Section
number with sequential alphanumeric identifier; and alphanumeric suffix for
resubmittals.

1.6

8. Category and type of submittal.
. Submittal purpose and description.
10.  Number and title of Specification Section, with paragraph number and generic name for
each of multiple items.
11. Drawing number and detail references, as appropriate.
12.  Indication of full or partial submittal.
13.  Location(s) where product is to be installed, as appropriate.
14.  Other necessary identification.
15. Remarks.
16.  Signature of transmitter.

Options: Identify options requiring selection by Architect/Engineer.

Deviations and Additional Information: On each submittal, clearly indicate deviations from
requirements in the Contract Documents, including minor variations and limitations; include
relevant additional information and revisions, other than those requested by Architect/Engineer
on previous submittals. Indicate by highlighting on each submittal or noting on attached
separate sheet.

Paper Submittals:

1. Place a permanent label or title block on each submittal item for identification; include
name of firm or entity that prepared submittal.

2. Provide a space approximately 6 by 8 inches on label or beside title block to record
Contractor's review and approval markings and action taken by Architect/Engineer.

3. Action Submittals: Submit three paper copies of each submittal unless otherwise
indicated. Architect/Engineer will not return copies.

4. Informational Submittals: Submit two paper copies of each submittal unless otherwise
indicated. Architect will not return copies.

5. Transmittal for Submittals: Assemble each submittal individually and appropriately for

transmittal and handling. Transmit each submittal using transmittal form.

Electronic Submittals: Prepare submittals as PDF package, incorporating complete information
into each PDF file. Name PDF file with submittal number.

Submittals for Utilizing Web-Based Project Management Software: Prepare submittals as PDF
files, or other format indicated by Project management software.
SUBMITTAL PROCEDURES

Prepare and submit submittals required by individual Specification Sections. Types of
submittals are indicated in individual Specification Sections.

1. Email: Prepare submittals as PDF package, and transmit to Architect/Engineer by sending
via email. Include PDF transmittal form. Include information in email subject line as
requested by Architect/Engineer.
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1.7

2. Paper: Prepare submittals in paper form, and deliver to Architect/Engineer.

Coordination: Coordinate preparation and processing of submittals with performance of
construction activities.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals, and related activities that require sequential activity.

2. Submit all submittal items required for each Specification Section concurrently unless
partial submittals for portions of the Work are indicated on approved submittal schedule.

3. Submit action submittals and informational submittals required by the same Specification

Section as separate packages under separate transmittals.

Processing Time: Allow time for submittal review, including time for resubmittals, as follows.
Time for review shall commence on Architect/Engineer's receipt of submittal. No extension of
the Contract Time will be authorized because of failure to transmit submittals enough in
advance of the Work to permit processing, including resubmittals.

1. Initial Review: Allow 5 days for initial review of each submittal. Allow additional time if
coordination with subsequent submittals is required. Architect/Engineer will advise
Contractor when a submittal being processed must be delayed for coordination.

2. Resubmittal Review: Allow 5 days for review of each resubmittal.

Resubmittals: Make resubmittals in same form and number of copies as initial submittal.
Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers,
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of
construction activities. Show distribution on transmittal forms.

Use for Construction: Retain complete copies of submittals on Project site. Use only final action
submittals that are marked with approval notation from Architect/Engineer's action stamp.

SUBMITTAL REQUIREMENTS

Product Data: Collect information into a single submittal for each element of construction and
type of product or equipment.

1. If information must be specially prepared for submittal because standard published data
are unsuitable for use, submit as Shop Drawings, not as Product Data.

2. Mark each copy of each submittal to show which products and options are applicable.

3. Include the following information, as applicable:

Manufacturer's catalog cuts.

Manufacturer's product specifications.

Standard color charts.

Statement of compliance with specified referenced standards.
Testing by recognized testing agency.

Application of testing agency labels and seals.

Notation of coordination requirements.

Availability and delivery time information.

S e ae o
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4. For equipment, include the following in addition to the above, as applicable:
a. Wiring diagrams that show factory-installed wiring.
b. Printed performance curves.
C. Operational range diagrams.
d. Clearances required to other construction, if not indicated on accompanying Shop

Drawings.
5. Submit Product Data before Shop Drawings, and before or concurrent with Samples.
B.  Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base

Shop Drawings on reproductions of the Contract Documents or standard printed data.

1. Preparation: Fully illustrate requirements in the Contract Documents. Include the
following information, as applicable:

a. Identification of products.
b. Schedules.
C. Compliance with specified standards.
d. Notation of coordination requirements.
e. Notation of dimensions established by field measurement.
f. Relationship and attachment to adjoining construction clearly indicated.
g. Seal and signature of professional engineer if specified.
2. Paper Sheet Size: Except for templates, patterns, and similar full-size Drawings, submit

Shop Drawings on sheets at least 8-1/2 by 11 inches, but no larger than 30 by 42 inches.

a. Two opaque (bond) copies of each submittal. Architect/Engineer will return one
copy(ies).
b. Three opaque copies of each submittal. Architect/Engineer will retain two copies;

remainder will be returned.

C. Samples: Submit Samples for review of kind, color, pattern, and texture for a check of these
characteristics with other materials.

1. Transmit Samples that contain multiple, related components such as accessories together
in one submittal package.
2. Identification: Permanently attach label on unexposed side of Samples that includes the
following:
a. Project name and submittal number.
b. Generic description of Sample.
c. Product name and name of manufacturer.
d. Sample source.
e. Number and title of applicable Specification Section.
f. Specification paragraph number and generic name of each item.

3. Email Transmittal: Provide PDF transmittal. Include digital image file illustrating Sample
characteristics, and identification information for record.
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4. Web-Based Project Management Software: Prepare submittals in PDF form, and upload
to web-based Project software website. Enter required data in web-based software site to
fully identify submittal.

5. Paper Transmittal: Include paper transmittal including complete submittal information
indicated.
6. Disposition: Maintain sets of approved Samples at Project site, available for quality-

control comparisons throughout the course of construction activity. Sample sets may be
used to determine final acceptance of construction associated with each set.

a. Samples that may be incorporated into the Work are indicated in individual
Specification Sections. Such Samples must be in an undamaged condition at time
of use.

b. Samples not incorporated into the Work, or otherwise designated as Owner's

property, are the property of Contractor.

7. Samples: Submit full-size units or Samples of size indicated, prepared from same
material to be used for the Work, cured and finished in manner specified, and physically
identical with material or product proposed for use, and that show full range of color and
texture variations expected. Samples include, but are not limited to, the following: partial
sections of manufactured or fabricated components; small cuts or containers of materials;
complete units of repetitively used materials; swatches showing color, texture, and
pattern; color range sets; and components used for independent testing and inspection.

a. Number of Samples: Submit two sets of Samples. Architect/Engineer will retain
one Sample sets; remainder will be returned.

1) Submit a single Sample where assembly details, workmanship, fabrication
techniques, connections, operation, and other similar characteristics are to
be demonstrated.

2) If variation in color, pattern, texture, or other characteristic is inherent in
material or product represented by a Sample, submit at least three sets of
paired units that show approximate limits of variations.

D.  Product Schedule: As required in individual Specification Sections, prepare a written summary
indicating types of products required for the Work and their intended location. Include the
following information in tabular form:

E. Qualification Data: Prepare written information that demonstrates capabilities and experience of
firm or person. Include lists of completed projects with project names and addresses, contact
information of architects and owners, and other information specified.

F. Design Data: Prepare and submit written and graphic information indicating compliance with
indicated performance and design criteria in individual Specification Sections. Include list of
assumptions and summary of loads. Include load diagrams if applicable. Provide name and
version of software, if any, used for calculations. Number each page of submittal.

G. Certificates:

1. Certificates and Certifications Submittals: Submit a statement that includes signature of
entity responsible for preparing certification. Certificates and certifications shall be
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signed by an officer or other individual authorized to sign documents on behalf of that
entity. Provide a notarized signature where indicated.

Installer Certificates: Submit written statements on manufacturer's letterhead certifying
that Installer complies with requirements in the Contract Documents and, where required,
is authorized by manufacturer for this specific Project.

Manufacturer Certificates: Submit written statements on manufacturer's letterhead
certifying that manufacturer complies with requirements in the Contract Documents.
Include evidence of manufacturing experience where required.

Material Certificates: Submit written statements on manufacturer's letterhead certifying
that material complies with requirements in the Contract Documents.

Product Certificates: Submit written statements on manufacturer's letterhead certifying
that product complies with requirements in the Contract Documents.

Welding Certificates: Prepare written certification that welding procedures and personnel
comply with requirements in the Contract Documents. Submit record of Welding
Procedure Specification and Procedure Qualification Record on AWS forms. Include
names of firms and personnel certified.

H.  Test and Research Reports:

1.

Compatibility Test Reports: Submit reports written by a qualified testing agency, on
testing agency's standard form, indicating and interpreting results of compatibility tests
performed before installation of product. Include written recommendations for substrate
preparation and primers required.

Field Test Reports: Submit written reports indicating and interpreting results of field tests
performed either during installation of product or after product is installed in its final
location, for compliance with requirements in the Contract Documents.

Material Test Reports: Submit reports written by a qualified testing agency, on testing
agency's standard form, indicating and interpreting test results of material for compliance
with requirements in the Contract Documents.

Preconstruction Test Reports: Submit reports written by a qualified testing agency, on
testing agency's standard form, indicating and interpreting results of tests performed
before installation of product, for compliance with performance requirements in the
Contract Documents.

Product Test Reports: Submit written reports indicating that current product produced by
manufacturer complies with requirements in the Contract Documents. Base reports on
evaluation of tests performed by manufacturer and witnessed by a qualified testing
agency, or on comprehensive tests performed by a qualified testing agency.

Research Reports: Submit written evidence, from a model code organization acceptable
to authorities having jurisdiction, that product complies with building code in effect for
Project. Include the following information:

Name of evaluation organization.
Date of evaluation.

Time period when report is in effect.
Product and manufacturers' names.
Description of product.

Test procedures and results.
Limitations of use.

©me a0 s
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1.8 CONTRACTOR'S REVIEW

A.  Action Submittals and Informational Submittals: Review each submittal and check for
coordination with other Work of the Contract and for compliance with the Contract Documents.
Note corrections and field dimensions. Mark with approval stamp before submitting to
Architect/Engineer.

B.  Contractor's Approval: Indicate Contractor's approval for each submittal with a uniform
approval stamp. Include name of reviewer, date of Contractor's approval, and statement
certifying that submittal has been reviewed, checked, and approved for compliance with the
Contract Documents.

1. Architect/Engineer will not review submittals received from Contractor that do not have
Contractor's review and approval.
1.9 ARCHITECT'S REVIEW

A.  Action Submittals: Architect/Engineer will review each submittal, indicate corrections or
revisions required, and return it.

1. PDF Submittals: Architect/Engineer will indicate, via markup on each submittal, the
appropriate action.

2. Paper Submittals: Architect/Engineer will stamp each submittal with an action stamp and
will mark stamp appropriately to indicate action.

B.  Informational Submittals: Architect/Engineer will review each submittal and will return it if it
does not comply with requirements. Architect/Engineer will forward each submittal to
appropriate party.

C.  Partial submittals prepared for a portion of the Work will be reviewed when use of partial
submittals has received prior approval from Architect/Engineer.

D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned
for resubmittal without review.

E.  Architect will return without review submittals received from sources other than Contractor.

F. Submittals not required by the Contract Documents will be returned by Architect/Engineer

without action.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 013300
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SECTION 014000 - QUALITY REQUIREMENTS

PART 1 - GENERAL

1.1

A.

1.2

SUMMARY

Section includes administrative and procedural requirements for quality assurance and quality
control.

Testing and inspection services are required to verify compliance with requirements specified or
indicated. These services do not relieve Contractor of responsibility for compliance with the
Contract Document requirements.

1. Specified tests, inspections, and related actions do not limit Contractor's other quality-
assurance and quality-control procedures that facilitate compliance with the Contract
Document requirements.

2. Requirements for Contractor to provide quality-assurance and quality-control services
required by Architect/Engineer, Owner, or authorities having jurisdiction are not limited
by provisions of this Section.

DEFINITIONS

Experienced: When used with an entity or individual, "experienced" unless otherwise further
described means having successfully completed a minimum of five previous projects similar in
nature, size, and extent to this Project; being familiar with special requirements indicated; and
having complied with requirements of authorities having jurisdiction.

Field Quality-Control Tests and Inspections: Tests and inspections that are performed on-site
for installation of the Work and for completed Work.

Installer/Applicator/Erector: Contractor or another entity engaged by Contractor as an
employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation,
including installation, erection, application, assembly, and similar operations.

1. Use of trade-specific terminology in referring to a Work result does not require that
certain construction activities specified apply exclusively to specific trade(s).

Preconstruction Testing: Tests and inspections performed specifically for Project before
products and materials are incorporated into the Work, to verify performance or compliance
with specified criteria. Unless otherwise indicated, copies of reports of tests or inspections
performed for other than the Project do not meet this definition.

Product Tests: Tests and inspections that are performed by a nationally recognized testing
laboratory (NRTL) according to 29 CFR 1910.7, by a testing agency accredited according to
NIST's National Voluntary Laboratory Accreditation Program (NVLAP), or by a testing agency
qualified to conduct product testing and acceptable to authorities having jurisdiction, to
establish product performance and compliance with specified requirements.
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F.

1.3

1.4

1.5

Source Quality-Control Tests and Inspections: Tests and inspections that are performed at the
source; for example, plant, mill, factory, or shop.

Testing Agency: An entity engaged to perform specific tests, inspections, or both. Testing
laboratory shall have the same meaning as testing agency.

Quality-Assurance Services: Activities, actions, and procedures performed before and during
execution of the Work to guard against defects and deficiencies and substantiate that proposed
construction will comply with requirements.

Quality-Control Services: Tests, inspections, procedures, and related actions during and after
execution of the Work to evaluate that actual products incorporated into the Work and
completed construction comply with requirements. Contractor's quality-control services do not
include contract administration activities performed by Architect/Engineer.

CONFLICTING REQUIREMENTS

Conflicting Standards and Other Requirements: If compliance with two or more standards or
requirements is specified and the standards or requirements establish different or conflicting
requirements for minimum quantities or quality levels, inform the Architect/Engineer regarding
the conflict and obtain clarification prior to proceeding with the Work. Refer conflicting
requirements that are different, but apparently equal, to Architect/Engineer for clarification
before proceeding.

Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be
the minimum provided or performed. The actual installation may comply exactly with the
minimum quantity or quality specified, or it may exceed the minimum within reasonable limits.
To comply with these requirements, indicated numeric values are minimum or maximum, as
appropriate, for the context of requirements. Refer uncertainties to Architect/Engineer for a
decision before proceeding.

ACTION SUBMITTALS

Shop Drawings: For integrated exterior mockups.

1. Include plans, sections, elevations, and details, indicating materials, sizes depicting
construction.

2. Indicate manufacturer and model number of individual components.

3. Provide axonometric drawings for conditions difficult to illustrate in two dimensions.

INFORMATIONAL SUBMITTALS

Contractor's Statement of Responsibility: When required by authorities having jurisdiction,

submit copy of written statement of responsibility submitted to authorities having jurisdiction

before starting work on the following systems:

1. Seismic-force-resisting system, designated seismic system, or component listed in the
Statement of Special Inspections.
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1.6

2. Main wind-force-resisting system or a wind-resisting component listed in the Statement
of Special Inspections.

Testing Agency Qualifications: For testing agencies specified in "Quality Assurance" Article to
demonstrate their capabilities and experience. Include proof of qualifications in the form of a
recent report on the inspection of the testing agency by a recognized authority.

Permits, Licenses, and Certificates: For Owner's record, submit copies of permits, licenses,
certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee
payments, judgments, correspondence, records, and similar documents established for
compliance with standards and regulations bearing on performance of the Work.

REPORTS AND DOCUMENTS

Test and Inspection Reports: Prepare and submit certified written reports specified in other
Sections. Include the following:

Date of issue.

Project title and number.

Name, address, telephone number, and email address of testing agency.

Dates and locations of samples and tests or inspections.

Names of individuals making tests and inspections.

Description of the Work and test and inspection method.

Identification of product and Specification Section.

Complete test or inspection data.

Test and inspection results and an interpretation of test results.

0. Record of temperature and weather conditions at time of sample taking and testing and
inspection.

11. Comments or professional opinion on whether tested or inspected Work complies with

the Contract Document requirements.
12.  Name and signature of laboratory inspector.
13.  Recommendations on retesting and reinspecting.

=0 XNk WD =

Manufacturer's Technical Representative's Field Reports: Prepare written information
documenting manufacturer's technical representative's tests and inspections specified in other
Sections. Include the following:

1. Statement on condition of substrates and their acceptability for installation of product.

2. Statement that products at Project site comply with requirements.

3. Summary of installation procedures being followed, whether they comply with
requirements and, if not, what corrective action was taken.

4. Results of operational and other tests and a statement of whether observed performance
complies with requirements.

5. Other required items indicated in individual Specification Sections.

Factory-Authorized Service Representative's Reports: Prepare written information documenting
manufacturer's factory-authorized service representative's tests and inspections specified in
other Sections. Include the following:

1. Statement that equipment complies with requirements.
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2. Results of operational and other tests and a statement of whether observed performance
complies with requirements.
3. Other required items indicated in individual Specification Sections.
1.7 QUALITY ASSURANCE

Qualifications paragraphs in this article establish the minimum qualification levels required;
individual Specification Sections specify additional requirements.

Manufacturer Qualifications: A firm experienced in manufacturing products or systems similar
to those indicated for this Project and with a record of successful in-service performance, as
well as sufficient production capacity to produce required units. As applicable, procure products
from manufacturers able to meet qualification requirements, warranty requirements, and
technical or factory-authorized service representative requirements.

Fabricator Qualifications: A firm experienced in producing products similar to those indicated
for this Project and with a record of successful in-service performance, as well as sufficient
production capacity to produce required units.

Installer Qualifications: A firm or individual experienced in installing, erecting, applying, or
assembling work similar in material, design, and extent to that indicated for this Project, whose
work has resulted in construction with a record of successful in-service performance.

Specialists: Certain Specification Sections require that specific construction activities shall be
performed by entities who are recognized experts in those operations. Specialists shall satisfy
qualification requirements indicated and shall be engaged for the activities indicated.

1. Requirements of authorities having jurisdiction shall supersede requirements for
specialists.

Testing and Inspecting Agency Qualifications: An NRTL, an NVLAP, or an independent
agency with the experience and capability to conduct testing and inspection indicated, as
documented according to ASTM E329; and with additional qualifications specified in
individual Sections; and, where required by authorities having jurisdiction, that is acceptable to
authorities.

Manufacturer's Technical Representative Qualifications: An authorized representative of
manufacturer who is trained and approved by manufacturer to observe and inspect installation
of manufacturer's products that are similar in material, design, and extent to those indicated for
this Project.

Preconstruction Testing: Where testing agency is indicated to perform preconstruction testing
for compliance with specified requirements for performance and test methods, comply with the
following:

1. Contractor responsibilities include the following:
a. Provide test specimens representative of proposed products and construction.
b. Submit specimens in a timely manner with sufficient time for testing and analyzing

results to prevent delaying the Work.
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1.8

2. Testing Agency Responsibilities: Submit a certified written report of each test,
inspection, and similar quality-assurance service to Architectand Commissioning
Authority, with copy to Contractor. Interpret tests and inspections and state in each report
whether tested and inspected work complies with or deviates from the Contract
Documents.

QUALITY CONTROL

Owner Responsibilities: Where quality-control services are indicated as Owner's responsibility,
Owner will engage a qualified testing agency to perform these services.

1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing
agencies engaged and a description of types of testing and inspection they are engaged to
perform.

2. Costs for retesting and reinspecting construction that replaces or is necessitated by Work

that failed to comply with the Contract Documents will be charged to Contractor, and the
Contract Sum will be adjusted by Change Order.

Contractor Responsibilities: Tests and inspections not explicitly assigned to Owner are
Contractor's responsibility. Perform additional quality-control activities, whether specified or
not, to verify and document that the Work complies with requirements.

1. Engage a qualified testing agency to perform quality-control services.

a. Contractor shall not employ same entity engaged by Owner, unless agreed to in
writing by Owner.

2. Notify testing agencies at least 24 hours in advance of time when Work that requires
testing or inspection will be performed.

3. Where quality-control services are indicated as Contractor's responsibility, submit a
certified written report, in duplicate, of each quality-control service.

4. Testing and inspection requested by Contractor and not required by the Contract
Documents are Contractor's responsibility.

5. Submit additional copies of each written report directly to authorities having jurisdiction,

when they so direct.

Retesting/Reinspecting: Regardless of whether original tests or inspections were Contractor's
responsibility, provide quality-control services, including retesting and reinspecting, for
construction that replaced Work that failed to comply with the Contract Documents.

Testing Agency Responsibilities: Cooperate with Architect/Engineer, and Contractor in
performance of duties. Provide qualified personnel to perform required tests and inspections.

1. Notify Architect/Engineer, and Contractor promptly of irregularities or deficiencies
observed in the Work during performance of its services.

2. Determine the locations from which test samples will be taken and in which in-situ tests
are conducted.

3. Conduct and interpret tests and inspections and state in each report whether tested and

inspected Work complies with or deviates from requirements.
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4, Submit a certified written report, in duplicate, of each test, inspection, and similar
quality-control service through Contractor.
5. Do not release, revoke, alter, or increase the Contract Document requirements or approve
or accept any portion of the Work.
6. Do not perform duties of Contractor.

1.9

Manufacturer's Field Services: Where indicated, engage a factory-authorized service
representative to inspect field-assembled components and equipment installation, including
service connections. Report results in writing as specified in Section 013300 "Submittal
Procedures."

Manufacturer's Technical Services: Where indicated, engage a manufacturer's technical
representative to observe and inspect the Work. Manufacturer's technical representative's
services include participation in preinstallation conferences, examination of substrates and
conditions, verification of materials, observation of Installer activities, inspection of completed
portions of the Work, and submittal of written reports.

Contractor's Associated Requirements and Services: Cooperate with agencies and
representatives performing required tests, inspections, and similar quality-control services, and
provide reasonable auxiliary services as requested. Notify agency sufficiently in advance of
operations to permit assignment of personnel. Provide the following:

1. Access to the Work.

2. Incidental labor and facilities necessary to facilitate tests and inspections.

3. Adequate quantities of representative samples of materials that require testing and
inspection. Assist agency in obtaining samples.

4. Facilities for storage and field curing of test samples.

5. Preliminary design mix proposed for use for material mixes that require control by testing
agency.

6. Security and protection for samples and for testing and inspection equipment at Project
site.

Coordination: Coordinate sequence of activities to accommodate required quality-assurance and
quality-control services with a minimum of delay and to avoid necessity of removing and
replacing construction to accommodate testing and inspection.

1. Schedule times for tests, inspections, obtaining samples, and similar activities.

SPECIAL TESTS AND INSPECTIONS

Special Tests and Inspections: Owner will engage a qualified special inspector to conduct
special tests and inspections required by authorities having jurisdiction as the responsibility of
Owner, and as follows:

1. Verifying that manufacturer maintains detailed fabrication and quality-control procedures
and reviewing the completeness and adequacy of those procedures to perform the Work.
2. Notifying Architect, and Contractor promptly of irregularities and deficiencies observed

in the Work during performance of its services.
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3. Submitting a certified written report of each test, inspection, and similar quality-control
service to Architect/Engineer with copy to Contractor and to authorities having
jurisdiction.

4. Submitting a final report of special tests and inspections at Substantial Completion,
which includes a list of unresolved deficiencies.

5. Interpreting tests and inspections and stating in each report whether tested and inspected
work complies with or deviates from the Contract Documents.

6. Retesting and reinspecting corrected Work.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 TEST AND INSPECTION LOG

A.  Test and Inspection Log: Prepare a record of tests and inspections. Include the following:

1. Date test or inspection was conducted.
2. Description of the Work tested or inspected.
3. Date test or inspection results were transmitted to Architect/Engineer.
4. Identification of testing agency or special inspector conducting test or inspection.
B.  Maintain log at Project site. Post changes and revisions as they occur. Provide access to test and

inspection log for Architect/Engineer, and authorities' having jurisdiction reference during
normal working hours.

L. Submit log at Project closeout as part of Project Record Documents.

3.2 REPAIR AND PROTECTION

A.  General: On completion of testing, inspection, sample taking, and similar services, repair
damaged construction and restore substrates and finishes.

1. Provide materials and comply with installation requirements specified in other
Specification Sections or matching existing substrates and finishes. Restore patched areas
and extend restoration into adjoining areas with durable seams that are as invisible as
possible. Comply with the Contract Document requirements for cutting and patching in
Section 017300 "Execution."”

B.  Protect construction exposed by or for quality-control service activities.

C. Repair and protection are Contractor's responsibility, regardless of the assignment of
responsibility for quality-control services.

END OF SECTION 014000
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SECTION 016000 - PRODUCT REQUIREMENTS

PART 1 - GENERAL

1.1

1.2

A.

SUMMARY

Section includes administrative and procedural requirements for selection of products for use in
Project; product delivery, storage, and handling; manufacturers' standard warranties on
products; special warranties; and comparable products.

Related Requirements:

1.

Section 012500 "Substitution Procedures" for requests for substitutions.

DEFINITIONS

Products: Items obtained for incorporating into the Work, whether purchased for Project or
taken from previously purchased stock. The term "product" includes the terms "material,"
"equipment," "system," and terms of similar intent.

1.

Named Products: Items identified by manufacturer's product name, including make or
model number or other designation shown or listed in manufacturer's published product
literature that is current as of date of the Contract Documents.

New Products: Items that have not previously been incorporated into another project or
facility. Salvaged items or items reused from other projects are not considered new
products. Items that are manufactured or fabricated to include recycled content materials
are considered new products, unless indicated otherwise.

Comparable Product: Product by named manufacturer that is demonstrated and approved
through the comparable product submittal process described in Part2 "Comparable
Products" Article, to have the indicated qualities related to type, function, dimension, in-
service performance, physical properties, appearance, and other characteristics that equal
or exceed those of specified product.

Basis-of-Design Product Specification: A specification in which a single manufacturer's product
is named and accompanied by the words "basis-of-design product,” including make or model
number or other designation. Published attributes and characteristics of basis-of-design product
establish salient characteristics of products.

1.

Evaluation of Comparable Products: In addition to the basis-of-design product
description, product attributes and characteristics may be listed to establish the significant
qualities related to type, function, in-service performance and physical properties, weight,
dimension, durability, visual characteristics, and other special features and requirements
for purposes of evaluating comparable products of additional manufacturers named in the
specification. Manufacturer's published attributes and characteristics of basis-of-design
product also establish salient characteristics of products for purposes of evaluating
comparable products.
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1.3

1.4

1.5

C.

Subject to Compliance with Requirements: Where the phrase "Subject to compliance with
requirements"” introduces a product selection procedure in an individual Specification Section,
provide products qualified under the specified product procedure. In the event that a named
product or product by a named manufacturer does not meet the other requirements of the
specifications, select another named product or product from another named manufacturer that
does meet the requirements of the specifications; submit a comparable product request or
substitution request, if applicable.

Comparable Product Request Submittal: An action submittal requesting consideration of a
comparable product, including the following information:

1. Identification of basis-of-design product or fabrication or installation method to be
replaced, including Specification Section number and title and Drawing numbers and
titles.

2. Data indicating compliance with the requirements specified in Part 2 "Comparable

Products" Article.

Basis-of-Design Product Specification Submittal: An action submittal complying with
requirements in Section 013300 "Submittal Procedures."

Substitution: Refer to Section 012500 "Substitution Procedures" for definition and limitations
on substitutions.

QUALITY ASSURANCE

Compatibility of Options: If Contractor is given option of selecting between two or more
products for use on Project, select product compatible with products previously selected, even if
previously selected products were also options.

PRODUCT DELIVERY, STORAGE, AND HANDLING

Deliver, store, and handle products, using means and methods that will prevent damage,
deterioration, and loss, including theft and vandalism. Comply with manufacturer's written
instructions.

PRODUCT WARRANTIES

Warranties specified in other Sections shall be in addition to, and run concurrent with, other
warranties required by the Contract Documents. Manufacturer's disclaimers and limitations on
product warranties do not relieve Contractor of obligations under requirements of the Contract
Documents.

1. Manufacturer's Warranty: Written standard warranty form furnished by individual
manufacturer for a particular product and issued in the name of the Owner or endorsed by
manufacturer to Owner.

2. Special Warranty: Written warranty required by the Contract Documents to provide
specific rights for Owner and issued in the name of the Owner or endorsed by
manufacturer to Owner.
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B.  Special Warranties: Prepare a written document that contains appropriate terms and
identification, ready for execution.

L.

2.

3.

Manufacturer's Standard Form: Modified to include Project-specific information and
properly executed.

Specified Form: When specified forms are included in the Project Manual, prepare a
written document, using indicated form properly executed.

See other Sections for specific content requirements and particular requirements for
submitting special warranties.

PART 2 - PRODUCTS

2.1 PRODUCT SELECTION PROCEDURES

A.  General Product Requirements: Provide products that comply with the Contract Documents, are
undamaged and, unless otherwise indicated, are new at time of installation.

1.

2.

Provide products complete with accessories, trim, finish, fasteners, and other items
needed for a complete installation and indicated use and effect.

Standard Products: If available, and unless custom products or nonstandard options are
specified, provide standard products of types that have been produced and used
successfully in similar situations on other projects.

Owner reserves the right to limit selection to products with warranties meeting
requirements of the Contract Documents.

Where products are accompanied by the term "as selected," Architect will make
selection.

Descriptive, performance, and reference standard requirements in the Specifications
establish salient characteristics of products.

B. Product Selection Procedures:

1.

Sole Product: Where Specifications name a single manufacturer and product, provide the
named product that complies with requirements. Comparable products or substitutions for
Contractor's convenience will not be considered.

a. Sole product may be indicated by the phrase "Subject to compliance with
requirements, provide the following."

Sole Manufacturer/Source: Where Specifications name a single manufacturer or source,
provide a product by the named manufacturer or source that complies with requirements.
Comparable products or substitutions for Contractor's convenience will not be
considered.

a. Sole manufacturer/source may be indicated by the phrase "Subject to compliance
with requirements, provide products by the following."

Limited List of Products: Where Specifications include a list of names of both
manufacturers and products, provide one of the products listed that complies with
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requirements. Comparable products or substitutions for Contractor's convenience will be
considered unless otherwise indicated.

a. Limited list of products may be indicated by the phrase "Subject to compliance
with requirements, provide one of the following."

4. Non-Limited List of Products: Where Specifications include a list of names of both
available manufacturers and products, provide one of the products listed or an unnamed
product that complies with requirements.

a. Non-limited list of products is indicated by the phrase "Subject to compliance with
requirements, available products that may be incorporated in the Work include, but
are not limited to, the following."

b. Provision of an unnamed product is not considered a substitution, if the product
complies with requirements.

5. Limited List of Manufacturers: Where Specifications include a list of manufacturers'
names, provide a product by one of the manufacturers listed that complies with
requirements. Comparable products or substitutions for Contractor's convenience will be
considered unless otherwise indicated.

a. Limited list of manufacturers is indicated by the phrase "Subject to compliance
with requirements, provide products by one of the following."

6. Non-Limited List of Manufacturers: Where Specifications include a list of available
manufacturers, provide a product by one of the manufacturers listed or a product by an
unnamed manufacturer that complies with requirements.

a. Non-limited list of manufacturers is indicated by the phrase "Subject to compliance
with requirements, available manufacturers whose products may be incorporated in
the Work include, but are not limited to, the following."

b. Provision of products of an unnamed manufacturer is not considered a substitution,
if the product complies with requirements.

7. Basis-of-Design Product: Where Specifications name a product, or refer to a product
indicated on Drawings, and include a list of manufacturers, provide the specified or
indicated product or a comparable product by one of the other named manufacturers.
Drawings and Specifications may additionally indicate sizes, profiles, dimensions, and
other characteristics that are based on the product named. Comply with requirements in
"Comparable Products" Article for consideration of an unnamed product by one of the
other named manufacturers.

a. For approval of products by unnamed manufacturers, comply with requirements in
Section 012500 "Substitution Procedures" for substitutions for convenience.

C.  Visual Matching Specification: Where Specifications require the phrase "match Architect's

sample," provide a product that complies with requirements and matches Architect's sample.
Architect's decision will be final on whether a proposed product matches.
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2.2

1. If no product available within specified category matches and complies with other
specified requirements, comply with requirements in Section 012500 "Substitution
Procedures" for proposal of product.

Visual Selection Specification: Where Specifications include the phrase "as selected by
Architect from manufacturer's full range" or a similar phrase, select a product that complies
with requirements. Architect will select color, gloss, pattern, density, or texture from
manufacturer's product line that includes both standard and premium items.

COMPARABLE PRODUCTS

Conditions for Consideration of Comparable Products: Architect/Engineer will consider
Contractor's request for comparable product when the following conditions are satisfied. If the
following conditions are not satisfied, Architect/Engineer may return requests without action,
except to record noncompliance with the following requirements:

1. Evidence that proposed product does not require revisions to the Contract Documents, is
consistent with the Contract Documents, will produce the indicated results, and is
compatible with other portions of the Work.

2. Detailed comparison of significant qualities of proposed product with those of the named
basis-of-design product. Significant product qualities include attributes, such as type,
function, in-service performance and physical properties, weight, dimension, durability,
visual characteristics, and other specific features and requirements.

3. Evidence that proposed product provides specified warranty.

4. List of similar installations for completed projects, with project names and addresses and
names and addresses of architects and owners, if requested.

5. Samples, if requested.

Architect/Engineer's Action on Comparable Products Submittal: If necessary,
Architect/Engineer will request additional information or documentation for evaluation, as
specified in Section 013300 "Submittal Procedures."

1. Form of Approval of Submittal: As specified in Section 013300 "Submittal Procedures."
2. Use product specified if Architect/Engineer does not issue a decision on use of a
comparable product request within time allocated.

Submittal Requirements, Two-Step Process: Approval by the Architect/Engineer of Contractor's
request for use of comparable product is not intended to satisfy other submittal requirements.
Comply with specified submittal requirements.

Submittal Requirements, Single-Step Process: When acceptable to Architect/Engineer,
incorporate specified submittal requirements of individual Specification Section in combined
submittal for comparable products. Approval by the Architect/Engineerr of Contractor's request
for use of comparable product and of individual submittal requirements will also satisfy other
submittal requirements.
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END OF SECTION 016000
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SECTION 017300 - EXECUTION

PART 1 - GENERAL

1.1 SUMMARY

A.  Section includes general administrative and procedural requirements governing execution of the
Work, including, but not limited to, the following:

1. Construction layout.
2. Field engineering and surveying.
3. Installation of the Work.
4. Cutting and patching.
5. Progress cleaning.
6. Starting and adjusting.
7. Protection of installed construction.

1.2 DEFINITIONS

A.  Cutting: Removal of in-place construction necessary to permit installation or performance of

subsequent work.

B.  Patching: Fitting and repair work required to restore construction to original conditions after
installation of subsequent work.

1.3 QUALITY ASSURANCE

A.  Cutting and Patching: Comply with requirements for and limitations on cutting and patching of
construction elements.

1.

EXECUTION

Structural Elements: When cutting and patching structural elements, or when
encountering the need for cutting and patching of elements whose structural function is
not known, notify Architect/Engineer of locations and details of cutting and await
directions from Architect/Engineer before proceeding. Shore, brace, and support
structural elements during cutting and patching. Do not cut and patch structural elements
in a manner that could change their load-carrying capacity or increase deflection.
Operational Elements: Do not cut and patch operating elements and related components
in a manner that results in reducing their capacity to perform as intended or that results in
increased maintenance or decreased operational life or safety.

Other Construction Elements: Do not cut and patch other construction elements or
components in a manner that could change their load-carrying capacity, that results in
reducing their capacity to perform as intended, or that results in increased maintenance or
decreased operational life or safety.

Visual Elements: Do not cut and patch construction in a manner that results in visual
evidence of cutting and patching. Do not cut and patch exposed construction in a manner
that would, in Architect/Engineer's opinion, reduce the building's aesthetic qualities.
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B.

Remove and replace construction that has been cut and patched in a visually
unsatisfactory manner.

Manufacturer's Installation Instructions: Obtain and maintain on-site manufacturer's written
recommendations and instructions for installation of specified products and equipment.

PART 2 - PRODUCTS

2.1

A.

B.

C.

MATERIALS
Comply with requirements specified in other Sections.

In-Place Materials: Use materials for patching identical to in-place materials. For exposed
surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent
possible.

1. If identical materials are unavailable or cannot be used, use materials that, when installed,
will provide a match acceptable to Architect/Engineer for the visual and functional
performance of in-place materials. Use materials that are not considered hazardous.

Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially hazardous
to health or property or that might damage finished surfaces.

1. Use cleaning products that comply with Green Seal's GS-37, or if GS-37 is not
applicable, use products that comply with the California Code of Regulations maximum
allowable VOC levels.

PART 3 - EXECUTION

3.1

A.

B.

EXAMINATION

Existing Conditions: The existence and location of underground and other utilities and
construction indicated as existing are not guaranteed. Before beginning sitework, investigate
and verify the existence and location of underground utilities, mechanical and electrical
systems, and other construction affecting the Work.

1. Before construction, verify the location and invert elevation at points of connection of
sanitary sewer, storm sewer, gas service piping, and water-service piping; underground
electrical services; and other utilities.

2. Furnish location data for work related to Project that must be performed by public
utilities serving Project site.

Examination and Acceptance of Conditions: Before proceeding with each component of the
Work, examine substrates, areas, and conditions, with Installer or Applicator present where
indicated, for compliance with requirements for installation tolerances and other conditions
affecting performance. Record observations.
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1. Examine roughing-in for mechanical and electrical systems to verify actual locations of
connections before equipment and fixture installation.
2. Examine walls, floors, and roofs for suitable conditions where products and systems are

3.2
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to be installed.
3. Verify compatibility with and suitability of substrates, including compatibility with
existing finishes or primers.

Written Report: Where a written report listing conditions detrimental to performance of the
Work is required by other Sections, include the following:

1. Description of the Work, including Specification Section number and paragraph, and
Drawing sheet number and detail, where applicable.

2. List of detrimental conditions, including substrates.

3. List of unacceptable installation tolerances.

4. Recommended corrections.

Proceed with installation only after unsatisfactory conditions have been corrected. Proceeding
with the Work indicates acceptance of surfaces and conditions.

PREPARATION

Existing Utility Information: Furnish information to local utility and Owner that is necessary to
adjust, move, or relocate existing utility structures, utility poles, lines, services, or other utility
appurtenances located in or affected by construction. Coordinate with authorities having
jurisdiction.

Field Measurements: Take field measurements as required to fit the Work properly. Recheck
measurements before installing each product. Where portions of the Work are indicated to fit to
other construction, verify dimensions of other construction by field measurements before
fabrication. Coordinate fabrication schedule with construction progress to avoid delaying the
Work.

Space Requirements: Verify space requirements and dimensions of items shown
diagrammatically on Drawings.

Review of Contract Documents and Field Conditions: Immediately on discovery of the need for
clarification of the Contract Documents, submit a request for information to Architect/Engineer
in accordance with requirements in Section 013100 "Project Management and Coordination."

CONSTRUCTION LAYOUT
Verification: Before proceeding to lay out the Work, verify layout information shown on
Drawings, in relation to the property survey and existing benchmarks and existing conditions. If

discrepancies are discovered, notify Architect/Engineer promptly.

Site Improvements: Locate and lay out site improvements, including pavements, grading, fill
and topsoil placement, utility slopes, and rim and invert elevations.
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3.5

C.

Building Lines and Levels: Locate and lay out control lines and levels for structures, building
foundations, column grids, and floor levels, including those required for mechanical and
electrical work. Transfer survey markings and elevations for use with control lines and levels.
Level foundations and piers from two or more locations.

Record Log: Maintain a log of layout control work. Record deviations from required lines and
levels. Include beginning and ending dates and times of surveys, weather conditions, name and
duty of each survey party member, and types of instruments and tapes used. Make the log
available for reference by Architect/Engineer.

FIELD ENGINEERING
Identification: Owner will identify existing benchmarks, control points, and property corners.

Reference Points: Locate existing permanent benchmarks, control points, and similar reference
points before beginning the Work. Preserve and protect permanent benchmarks and control
points during construction operations.

1. Do not change or relocate existing benchmarks or control points without prior written
approval of Architect/Engineer. Report lost or destroyed permanent benchmarks or
control points promptly. Report the need to relocate permanent benchmarks or control
points to Architect/Engineer before proceeding.

2. Replace lost or destroyed permanent benchmarks and control points promptly. Base
replacements on the original survey control points.

Benchmarks: Establish and maintain a minimum of two (2) permanent benchmarks on Project
site, referenced to data established by survey control points. Comply with authorities having
jurisdiction for type and size of benchmark.

1. Record benchmark locations, with horizontal and vertical data, on Project Record
Documents.

2. Where the actual location or elevation of layout points cannot be marked, provide
temporary reference points sufficient to locate the Work.

3. Remove temporary reference points when no longer needed. Restore marked construction

to its original condition.

INSTALLATION

Locate the Work and components of the Work accurately, in correct alignment and elevation, as
indicated.

1. Make vertical work plumb, and make horizontal work level.

2. Where space is limited, install components to maximize space available for maintenance

and ease of removal for replacement.

Conceal pipes, ducts, and wiring in finished areas unless otherwise indicated.

4. Maintain minimum headroom clearance of 96 inches in occupied spaces and 90 inches in
unoccupied spaces, unless otherwise indicated on Drawings.

98]
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B.

3.6

Comply with manufacturer's written instructions and recommendations for installing products in
applications indicated.

Install products at the time and under conditions that will ensure satisfactory results as judged
by Architect/Engineer. Maintain conditions required for product performance until Substantial
Completion.

Conduct construction operations, so no part of the Work is subjected to damaging operations or
loading in excess of that expected during normal conditions of occupancy of type expected for
Project.

Sequence the Work and allow adequate clearances to accommodate movement of construction
items on-site and placement in permanent locations.

Tools and Equipment: Select tools or equipment that minimize production of excessive noise
levels.

Templates: Obtain and distribute to the parties involved templates for Work specified to be
factory prepared and field installed. Check Shop Drawings of other portions of the Work to
confirm that adequate provisions are made for locating and installing products to comply with
indicated requirements.

Attachment: Provide blocking and attachment plates and anchors and fasteners of adequate size
and number to securely anchor each component in place, accurately located and aligned with
other portions of the Work. Where size and type of attachments are not indicated, verify size
and type required for load conditions with manufacturer.

1. Mounting Heights: Where mounting heights are not indicated, mount components at
heights directed by Architect/Engineer.

2. Allow for building movement, including thermal expansion and contraction.

3. Coordinate installation of anchorages. Furnish setting drawings, templates, and directions
for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with
integral anchors, that are to be embedded in concrete or masonry. Deliver such items to
Project site in time for installation.

Joints: Make joints of uniform width. Where joint locations in exposed Work are not indicated,

arrange joints for the best visual effect, as judged by Architect/Engineer. Fit exposed

connections together to form hairline joints.

Repair or remove and replace damaged, defective, or nonconforming Work.

1. Comply with Section 017700 "Closeout Procedures" for repairing or removing and
replacing defective Work.

CUTTING AND PATCHING

General: Employ skilled workers to perform cutting and patching. Proceed with cutting and
patching at the earliest feasible time, and complete without delay.
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1. Cut in-place construction to provide for installation of other components or performance
of other construction, and subsequently patch as required to restore surfaces to their
original condition.

B.  Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged
during installation or cutting and patching operations, by methods and with materials so as not
to void existing warranties.

C.  Temporary Support: Provide temporary support of Work to be cut.

D.  Protection: Protect in-place construction during cutting and patching to prevent damage.
Provide protection from adverse weather conditions for portions of Project that might be
exposed during cutting and patching operations.

E.  Adjacent Occupied Areas: Where interference with use of adjoining areas or interruption of free
passage to adjoining areas is unavoidable, coordinate cutting and patching in accordance with
requirements in Section 011000 "Summary."

F. Existing Utility Services and Mechanical/Electrical Systems: Where existing services/systems
are required to be removed, relocated, or abandoned, bypass such services/systems before
cutting to minimize interruption to occupied areas.

G.  Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar
operations, including excavation, using methods least likely to damage elements retained or
adjoining construction. If possible, review proposed procedures with original Installer; comply
with original Installer's written recommendations.

1. In general, use hand or small power tools designed for sawing and grinding, not
hammering and chopping. Cut holes and slots neatly to minimum size required, and with
minimum disturbance of adjacent surfaces. Temporarily cover openings when not in use.

2. Finished Surfaces: Cut or drill from the exposed or finished side into concealed surfaces.

3. Concrete and Masonry: Cut using a cutting machine, such as an abrasive saw or a
diamond-core drill.

4. Excavating and Backfilling: Comply with requirements in applicable Sections where
required by cutting and patching operations.

5. Mechanical and Electrical Services: Cut off pipe or conduit in walls or partitions to be

removed. Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent
entrance of moisture or other foreign matter after cutting.
6. Proceed with patching after construction operations requiring cutting are complete.

H.  Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations
following performance of other Work. Patch with durable seams that are as invisible as
practicable, as judged by Architect/Engineer. Provide materials and comply with installation
requirements specified in other Sections, where applicable.

1. Inspection: Where feasible, test and inspect patched areas after completion to
demonstrate physical integrity of installation.
2. Exposed Finishes: Restore exposed finishes of patched areas and extend finish restoration

into retained adjoining construction in a manner that will eliminate evidence of patching
and refinishing.
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a. Clean piping, conduit, and similar features before applying paint or other finishing
materials.
b. Restore damaged pipe covering to its original condition.
3. Floors and Walls: Where walls or partitions that are removed extend one finished area

3.7

into another, patch and repair floor and wall surfaces in the new space. Provide an even
surface of uniform finish, color, texture, and appearance. Remove in-place floor and wall
coverings and replace with new materials, if necessary, to achieve uniform color and
appearance.

a. Where patching occurs in a painted surface, prepare substrate and apply primer and
intermediate paint coats appropriate for substrate over the patch, and apply final
paint coat over entire unbroken surface containing the patch, corner to corner of
wall and edge to edge of ceiling. Provide additional coats until patch blends with
adjacent surfaces.

4. Ceilings: Patch, repair, or rehang in-place ceilings as necessary to provide an even-plane
surface of uniform appearance.
5. Exterior Building Enclosure: Patch components in a manner that restores enclosure to a

weathertight condition and ensures thermal and moisture integrity of building enclosure.

Cleaning: Clean areas and spaces where cutting and patching are performed. Remove paint,
mortar, oils, putty, and similar materials from adjacent finished surfaces.

PROGRESS CLEANING

Clean Project site and work areas daily, including common areas. Enforce requirements strictly.
Dispose of materials lawfully.

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and
debris.

2. Do not hold waste materials more than seven days during normal weather or three days if
the temperature is expected to rise above 80 deg F.

3. Containerize hazardous and unsanitary waste materials separately from other waste. Mark

containers appropriately and dispose of legally, according to regulations.
a. Use containers intended for holding waste materials of type to be stored.
Site: Maintain Project site free of waste materials and debris.

Work Areas: Clean areas where Work is in progress to the level of cleanliness necessary for
proper execution of the Work.

1. Remove liquid spills promptly.
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the
entire work area, as appropriate.

Installed Work: Keep installed work clean. Clean installed surfaces according to written
instructions of manufacturer or fabricator of product installed, using only cleaning materials
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3.9

specifically recommended. If specific cleaning materials are not recommended, use cleaning
materials that are not hazardous to health or property and that will not damage exposed surfaces.

Concealed Spaces: Remove debris from concealed spaces before enclosing the space.

Exposed Surfaces: Clean exposed surfaces and protect as necessary to ensure freedom from
damage and deterioration at time of Substantial Completion.

During handling and installation, clean and protect construction in progress and adjoining
materials already in place. Apply protective covering where required to ensure protection from
damage or deterioration at Substantial Completion.

Clean and provide maintenance on completed construction as frequently as necessary through
the remainder of the construction period. Adjust and lubricate operable components to ensure
operability without damaging effects.

Limiting Exposures: Supervise construction operations to ensure that no part of the
construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise
deleterious exposure during the construction period.

STARTING AND ADJUSTING

Start equipment and operating components to confirm proper operation. Remove
malfunctioning units, replace with new units, and retest.

Adjust equipment for proper operation. Adjust operating components for proper operation
without binding.

Test each piece of equipment to verify proper operation. Test and adjust controls and safeties.
Replace damaged and malfunctioning controls and equipment.

Manufacturer's Field Service: Comply with qualification requirements in Section 014000
"Quality Requirements."
PROTECTION AND REPAIR OF INSTALLED CONSTRUCTION

Provide final protection and maintain conditions that ensure installed Work is without damage
or deterioration at time of Substantial Completion.

Repair Work previously completed and subsequently damaged during construction period.
Repair to like-new condition.

Protection of Existing Items: Provide protection and ensure that existing items to remain
undisturbed by construction are maintained in condition that existed at commencement of the

Work.

Comply with manufacturer's written instructions for temperature and relative humidity.

END OF SECTION 017300
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SECTION 017700 - CLOSEOUT PROCEDURES

PART 1 - GENERAL

1.1 SUMMARY

A.  Section includes administrative and procedural requirements for Contract closeout, including,
but not limited to, the following:

1. Substantial Completion procedures.
2. Final completion procedures.
3. Warranties.
4. Final cleaning.
1.2 ACTION SUBMITTALS

A.  Product Data: For each type of cleaning agent.
B. Contractor's List of Incomplete Items: Initial submittal at Substantial Completion.

C.  Certified List of Incomplete Items: Final submittal at Final Completion.

1.3 CLOSEOUT SUBMITTALS
A.  Certificates of Release: From authorities having jurisdiction.
B.  Certificate of Insurance: For continuing coverage.

C.  Field Report: For pest-control inspection.

1.4 SUBSTANTIAL COMPLETION PROCEDURES

A.  Contractor's List of Incomplete Items: Prepare and submit a list of items to be completed and
corrected (Contractor's "punch list"), indicating the value of each item on the list and reasons
why the Work is incomplete.

B. Submittals Prior to Substantial Completion: Complete the following a minimum of 10 days
prior to requesting inspection for determining date of Substantial Completion. List items below
that are incomplete at time of request.

1. Certificates of Release: Obtain and submit releases from authorities having jurisdiction,
permitting Owner unrestricted use of the Work and access to services and utilities.
Include occupancy permits, operating certificates, and similar releases.

2. Submit closeout submittals specified in other Division 01 Sections, including Project
Record Documents, operation and maintenance manuals, and similar final record
information.
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3. Submit closeout submittals specified in individual Sections, including specific warranties,
workmanship bonds, maintenance service agreements, final certifications, and similar
documents.
4. Submit maintenance material submittals specified in individual Sections, including tools,

1.5

spare parts, extra materials, and similar items, and deliver to location designated by

Architect/Engineer. Label with manufacturer's name and model number.

Submit testing, adjusting, and balancing records.

6. Submit changeover information related to Owner's occupancy, use, operation, and
maintenance.

hd

Procedures Prior to Substantial Completion: Complete the following a minimum of 10 days
prior to requesting inspection for determining date of Substantial Completion. List items below
that are incomplete at time of request.

Advise Owner of pending insurance changeover requirements.

Complete startup and testing of systems and equipment.

Perform preventive maintenance on equipment used prior to Substantial Completion.

Instruct Owner's personnel in operation, adjustment, and maintenance of products,

equipment, and systems.

5. Terminate and remove temporary facilities from Project site, construction tools, and
similar elements.

6. Complete final cleaning requirements.

7. Touch up paint and otherwise repair and restore marred exposed finishes to eliminate

visual defects.

b s

Inspection: Submit a written request for inspection to determine Substantial Completion a
minimum of 10 days prior to date the Work will be completed and ready for final inspection and
tests. On receipt of request, Architect/Engineer will either proceed with inspection or notify
Contractor of unfulfilled requirements. Architect/Engineer will prepare the Certificate of
Substantial Completion after inspection or will notify Contractor of items, either on Contractor's
list or additional items identified by Architect/Engineer, that must be completed or corrected
before certificate will be issued.

FINAL COMPLETION PROCEDURES

Submittals Prior to Final Completion: Before requesting final inspection for determining Final
Completion, complete the following:

1. Submit a final Application for Payment in accordance with Section 012900 "Payment
Procedures."

2. Certified List of Incomplete Items: Submit certified copy of Architect's Substantial
Completion inspection list of items to be completed or corrected (punch list), endorsed
and dated by Architect/Engineer. Certified copy of the list shall state that each item has
been completed or otherwise resolved for acceptance.

3. Certificate of Insurance: Submit evidence of final, continuing insurance coverage
complying with insurance requirements.
4. Submit pest-control final inspection report.

Inspection: Submit a written request for final inspection to determine acceptance a minimum of
10 days prior to date the Work will be completed and ready for final inspection and tests. On
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1.7

receipt of request, Architect/Engineer will either proceed with inspection or notify Contractor of
unfulfilled requirements. Architect/Engineer will prepare a final Certificate for Payment after
inspection or will notify Contractor of construction that must be completed or corrected before
certificate will be issued.

LIST OF INCOMPLETE ITEMS

Organization of List: Include name and identification of each space and area affected by
construction operations for incomplete items and items needing correction including, if
necessary, areas disturbed by Contractor that are outside the limits of construction.

1. Organize list of spaces in sequential order, starting with exterior areas first, listed by
room or space number.

2. Organize items applying to each space by major element, including categories for
ceilings, individual walls, floors, equipment, and building systems.

3. Include the following information at the top of each page:

Project name.

Date.

Name of Architect/Engineer.
Name of Contractor.

Page number.

o po o

4. Submit list of incomplete items in one of the following formats:

MS Excel Electronic File: Architect will return annotated file.

PDF Electronic File: Architect will return annotated file.

c. Web-Based Project Software Upload: Utilize software feature for creating and
updating list of incomplete items (punch list).

o e

SUBMITTAL OF PROJECT WARRANTIES

Time of Submittal: Submit written warranties on request of Architect/Engineer for designated
portions of the Work where warranties are indicated to commence on dates other than date of
Substantial Completion, or when delay in submittal of warranties might limit Owner's rights
under warranty.

Organize warranty documents into an orderly sequence based on the table of contents of Project
Manual.

Warranty Electronic File: Provide warranties and bonds in PDF format. Assemble complete
warranty and bond submittal package into a single electronic PDF file with bookmarks enabling
navigation to each item. Provide bookmarked table of contents at beginning of document.

1. Submit on digital media acceptable to Architect/Engineer by email to Architect/Engineer.

Warranties in Paper Form:
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1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders,
thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch
paper.
E. Provide additional copies of each warranty to include in operation and maintenance manuals.

PART 2 - PRODUCTS

2.1

A.

MATERIALS

Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially hazardous
to health or property or that might damage finished surfaces.

1. Use cleaning products that comply with Green Seal's GS-37, or if GS-37 is not
applicable, use products that comply with the California Code of Regulations maximum
allowable VOC levels.

PART 3 - EXECUTION

3.1

A.

B.

FINAL CLEANING

Perform final cleaning. Conduct cleaning and waste-removal operations to comply with local
laws and ordinances and Federal and local environmental and antipollution regulations.

Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each
surface or unit to condition expected in an average commercial building cleaning and
maintenance program. Comply with manufacturer's written instructions.

I. Complete the following cleaning operations before requesting inspection for certification
of Substantial Completion for entire Project or for a designated portion of Project:

a. Clean Project site of rubbish, waste material, litter, and other foreign substances.

b. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition,
free of stains, films, and similar foreign substances. Avoid disturbing natural
weathering of exterior surfaces. Restore reflective surfaces to their original

condition.

c. Remove debris and surface dust from the Work area.

d. Remove labels that are not permanent.

e. Wipe surfaces of mechanical and electrical equipment and similar equipment.
Remove excess lubrication, paint and mortar droppings, and other foreign
substances.

f. Leave Project clean and ready for occupancy.
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3.2 REPAIR OF THE WORK

A.  Complete repair and restoration operations required by Section 017300 "Execution" before
requesting inspection for determination of Substantial Completion.

END OF SECTION 017700
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